ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/30/04
PAGE : 001 -1
VENDOR RANKING

CALL ORDER : 001 CONTRACT ID : 20040827001 COUNTIES : CULLMAN
LETTING DATE : 08/27/04 10:00 AM DIVISION : 01
CONTRACT TIME : 60 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) : IM-I065(331)

for constructing the Planing, Resurfacing and Traffic Stripe
at the I-65 Rest Area ramps and parking south of Good Hope

(MP300.840) .
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 13022 MCCARTNEY CONSTRUCTION CO., INC. $ 573,425.00 100.0000%

2 07002 GOOD HOPE CONTRACTING CO., INC. $ 630,498.82 109.9531%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/30/04
PAGE 001 -2
TABULATION OF BIDS
CALL ORDER 001 CONTRACT 1ID 20040827001 COUNTIES CULLMAN
LETTING DATE 08/27/04 10:00 AM DIVISION : 01
| ( 1 ) 13022 | ( 2 ) 07002 | ( )
|[MCCARTNEY CONSTRUCTION CO., |GOOD HOPE CONTRACTING CO., |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 405A000 1600.000 GAL | 1.50000 2400.00| 1.25000 2000.00]
Tack Coat | ‘ |
0020 408A052 19636.000 SQYD] 1.55000 30435.80| 2.22000 43591.92|
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | \ |
0030 408A053 22143.000 SQYD| 1.90000 42071.70| 2.22000 49157.46/|
Planing Existing Pavement | \ |
(Approximately 2.10" Thru 3.0" Thick) | | |
0040 423A002 3449.000 TON | 56.00000 193144.00] 63.27000 218218.23]
Stone Matrix Asphalt Wearing Layer, | \ |
3/4"™ Maximum Aggregate Size | \ |
0050 423B001 2768.000 TON | 50.00000 138400.00| 58.43000 161734.24]
Stone Matrix Asphalt Binder Layer, 1.0" | | |
Maximum Aggregate Size | \ |
0060 424A361 337.000 TON | 60.00000 20220.00]| 60.00000 20220.00 |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0070 424B651 510.000 TON | 50.00000 25500.00| 50.00000 25500.00 |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0080 424B655 100.000 TON | 75.00000 7500.00| 100.00000 10000.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 430B040 615.000 TON | 20.00000 12300.00] 17.00000 10455.00]
Aggregate Surfacing (Crushed Aggregate | \ |
Base, Type B) | \ |
0100 600A000 LUMP | 50000.00000 50000.00| 42500.00000 42500.00 |
Mobilization | |
0110 701A028 2.000 MILE| 2000.00000 4000.00]| 2020.00000 4040.00]
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0120 701A032 1.000 MILE] 2000.00000 2000.00| 2020.00000 2020.00]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/30/04
PAGE : 001 -3
TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 20040827001 COUNTIES : CULLMAN
LETTING DATE : 08/27/04 10:00 AM DIVISION : 01

| ( 1 ) 13022 | ( 2 ) 07002 |
|[MCCARTNEY CONSTRUCTION CO., |GOOD HOPE CONTRACTING CO., |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0130 701A041 1.000 MILE] 1000.00000 1000.00]| 1010.00000 1010.00]
Broken White, Class 2, Type A Traffic
Stripe (0.09"™ Thick) (6" Wide)

( )

|
| \ |
0140 701B00S 843.000 LF | 1.00000 843.00| 1.01000 851.43]
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
0150 701G125 542.000 LF | 4.75000 2574.50| 4.80000 2601.60|
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0160 701G133 542.000 LF | 4.75000 2574 .50 4.80000 2601.60]
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0170 701HO001 1083.000 LF | 1.00000 1083.00]| 1.01000 1093.83]|
Solid Traffic Stripe Removed (Plastic) | \ |
0180 703A002 1972.000 SQFT| 4.50000 8874.00| 4.55000 8972.60]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0190 705A031 91.000 EACH]| 5.50000 500.50] 5.56000 505.96]
Pavement Markers, Class A-H, Type 1-A | | |
0200 705A032 42.000 EACH| 5.50000 231.00| 5.56000 233.52]
Pavement Markers, Class A-H, Type 1-B | \ |
0210 740B00O 472.000 SQFT| 13.00000 6136.00| 7.69000 3629.68|
Construction Signs | \ |
0220 740C000 189.000 SQFT| 13.00000 2457.00| 7.95000 1502.55]
Special Construction Signs | \ |
0230 740D000 200.000 EACH| 75.00000 15000.00] 66.18000 13236.00]
Channelizing Drums | | |
0240 740F002 8.000 EACH] 260.00000 2080.00] 190.80000 1526.40]
Barricades, Type III | \ |
0250 7401005 4.000 EACH| 150.00000 600.00| 74.20000 296.80]
Warning Lights, Type B (Detachable Head | | |
0260 741C010 1.000 EACH] 1500.00000 1500.00] 3000.00000 3000.00]
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
SECTION TOTALS | S 573,425.00] $ 630,498.82] $ 0.00
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 573,425.00] S 630,498.82]| S




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 003 CONTRACT 1ID 20040827003
LETTING DATE 08/27/04 10:00 AM DIVISION : 05
CONTRACT TIME : 315

CONTRACT DESCRIPTION
for constructing the Additional Lanes

Calendar Days

(Base and Pave,

Partial Grade and Drain) on S.R.#6 (U.S.#82) from the

Pickens county line to west of C.R.#15.

Length 1.572 mi.

DATE : 08/30/04
PAGE : 003 -1

COUNTIES PICKENS TUSCALOOSA

PROJECT (S) NHF-0006 (501)

TOTAL % OVER
BID LOW BID

1 02033 S. T. BUNN CONSTRUCTION COMPANY, INC.

$ 3,190,050.96 100.0000%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/30/04
PAGE 003 -2
TABULATION OF BIDS
CALL ORDER 003 CONTRACT ID 20040827003 COUNTIES PICKENS TUSCALOOSA
LETTING DATE 08/27/04 10:00 AM DIVISION : 05
| ) 02033 | ( 2 ) 07002 | ( )
| T. BUNN CONSTRUCTION CO. |GOOD HOPE CONTRACTING CO., |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— + Rt T e et et L e e e e
SECTION 0001 Total
| \ |
0010 210A000 3607.000 CUYD| 6.00000 21642.00] |
Unclassified Excavation | \ |
0020 210D011 8732.000 CUYD| 9.50000 82954.00 | |
Borrow Excavation (A-4 or Better) | \
0030 214A000 161.000 CUYD] 10.00000 1610.00] |
Structure Excavation | \ |
0040 214B001 43.000 CUYD| 27.00000 1161.00] |
Foundation Backfill, Commercial | | |
0050 230A000 103.000 RBST| 420.00000 43260.00 | |
Roadbed Processing | \ |
0060 301A001 1995.000 SQYD| 3.54000 7062.30] |
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 3.25" Compacted Thickness | | |
0070 301A004 10537.000 SQYD| 4.06000 42780.22| |
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 4" Compacted Thickness | \ |
0080 301A008 41227.000 SQYD] 4.91000 202424 .57
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 5" Compacted Thickness | | |
0090 301A012 39404.000 SQYD] 5.59000 220268.36| |
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |
0100 301A013 10321.000 SQYD| 5.83000 60171.43]| |
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6.25" Compacted Thickness | | |
0110 305B060 250.000 TON | 21.00000 5250.00] |
Crushed Aggregate, Section 825, 1" Down | \ |
For Miscellaneous Use | \ |
0120 327E000 4563.000 TON | 37.68000 171933.84| |
Permeable Asphalt Treated Base | \ |
0130 328A000 2361.000 SQYD| 3.25000 7673.25] |
Geosynthetic For Base Reinforcement | \ |
0140 401A000 13217.000 SQYD| 0.41000 5418.97| |
Bituminous Treatment A | \ |
0150 401RA043 21318.000 SQYD| 1.45000 30911.10| |
Bituminous Treatment AE | \ |
0160 405A000 9911.000 GAL 1.20000 11893.20| |
\ |

Tack Coat



Superpave Bituminous Concrete Upper
Binder Layer, 1" Maximum Aggregate Size

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/30/04
PAGE 003 -3
TABULATION OF BIDS
CALL ORDER 003 CONTRACT 1ID 20040827003 COUNTIES PICKENS TUSCALOOSA
LETTING DATE 08/27/04 10:00 AM DIVISION 05
| ( 1 ) 02033 | ( 2 ) 07002 | ( )
|S. T. BUNN CONSTRUCTION CO. |GOOD HOPE CONTRACTING CO., |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0170 408A051 35023.000 SQYD| 0.95000 33271.85]| |
Planing Existing Pavement | \ |
(Approximately 0.00" Thru 1.0" Thick) | | |
0180 408A052 4267.000 SQYD| 0.95000 4053.65] |
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0190 410C000 1.000 EACH] 8500.00000 8500.00]| |
Contractor Retained Profilograph | \ |
0200 410H000 1.000 EACH] 50000.00000 50000.00| |
Material Remixing Device | \ |
0210 424A280 2362.000 TON | 47.53000 112265.86/| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range E | \ |
0220 424A281 2766.000 TON | 47.73000 132021.18]| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range E | \ |
0230 424n284 50.000 TON | 65.00000 3250.00] |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Patching, 3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range E | \ |
0240 424n287 50.000 TON | 47.73000 2386.50] |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range E | \ |
0250 424A289 70.000 TON | 66.95000 4686.50| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Widening, 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range E | \ |
0260 424A290 50.000 TON | 66.95000 3347.50] |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Widening, 3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range E | \ |
0270 424A361 594.000 TON | 46.31000 27508.14| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0280 424B281 9624.000 TON | 44 .55000 428749.20| |
| \ |
| \ |
| \ |

Mix, ESAL Range E



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 08/30/04
PAGE : 003 -4

12" Slotted Drain Pipe (With Variable

CALL ORDER : 003 CONTRACT 1ID 20040827003 COUNTIES : PICKENS TUSCALOOSA
LETTING DATE : 08/27/04 10:00 AM DIVISION
| ) 02033 | ( 2 ) 07002 | ( )
| T. BUNN CONSTRUCTION CO. |GOOD HOPE CONTRACTING CO., |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0300 424B290 50.000 TON | 60.40000 3020.00] |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0310 424B292 833.000 TON | 60.40000 50313.20| |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Widening, 1" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0330 424B581 9335.000 TON | 43.74000 408312.90] |
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range E | \ I
0340 424B592 293.000 TON | 47.00000 13771.00]| |
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Widening, 1" Maximum | | |
Aggregate Size Mix, ESAL E | \ |
0360 424B651 1097.000 TON | 41.46000 45481.62| |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0380 428C000 36000.000 LF | 0.12000 4320.00]| |
Scoring Bituminous Pavement Surface By | \ |
Cutting | \ |
0390 530A000 16.000 LF | 45.00000 720.00]| |
15" Roadway Pipe (Class 3 R.C.) | |
0400 530A002 108.000 LF | 36.50000 3942.00] |
24" Roadway Pipe (Class 3 R.C.) | \ |
0410 530A100 56.000 LF | 45.00000 2520.00] |
15" Roadway Pipe (Class 3 R.C.) | |
(Extension) | \ |
0420 530A102 8.000 LF | 100.00000 800.00| |
24" Roadway Pipe (Class 3 R.C.) | \ |
(Extension) | | |
0430 530A105 16.000 LF | 75.00000 1200.00| |
42" Roadway Pipe (Class 3 R.C.) | \
(Extension) | \ |
0440 532A030 548.000 LF | 73.00000 40004.00| |
12" Slotted Drain Pipe | \ |
0450 532A040 65.000 LF | 82.00000 5330.00] |
| \ |
| \ |

Height Grate)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/30/04
PAGE 003 -5
TABULATION OF BIDS
CALL ORDER 003 CONTRACT 1ID 20040827003 COUNTIES PICKENS TUSCALOOSA
LETTING DATE 08/27/04 10:00 AM DIVISION 05
| ( 1 ) 02033 | ( 2 ) 07002 | ( )
|S. T. BUNN CONSTRUCTION CO. |GOOD HOPE CONTRACTING CO., |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0460 600A000 LUMP| 225500.00000 225500.00 | |
Mobilization | \
0470 601A000 1.000 EACH] 12000.00000 12000.00 | |
Furnishing Base, Soil And Structure | | |
Laboratories | | |
0480 605A002 16200.000 LF | 5.50000 89100.00 | |
Pavement Edge Drain (Aggregate Filled | | |
Underdrain) | \ |
0490 605B000 17.000 EACH| 320.00000 5440.00| |
Special Underdrain Outlet, Type A | \ |
0500 605B001 12.000 EACH| 320.00000 3840.00] |
Special Underdrain Outlet, Type B | \
0510 614A000 277.000 CUYD| 335.00000 92795.00 | |
Slope Paving | \
0520 619A001 1.000 EACH] 1050.00000 1050.00] |
15" Roadway Pipe End Treatment, Class 1 | | |
0530 619A003 1.000 EACH] 1150.00000 1150.00] |
24" Roadway Pipe End Treatment, Class 1 | \ |
0540 619A006 1.000 EACH] 1500.00000 1500.00] |
42" Roadway Pipe End Treatment, Class 1 | | |
0550 620A000 2.000 CUYD| 900.00000 1800.00] |
Minor Structure Concrete | \ |
0560 621A000 1.000 EACH] 2500.00000 2500.00] |
Junction Boxes, Type 1, 1P Or 5 | \ |
0570 621A004 1.000 EACH] 4000.00000 4000.00] |
Junction Boxes, Type 4 | \ |
0580 621C001 6.000 EACH] 2500.00000 15000.00 | |
Inlets, Type B | \ |
0590 621C020 2.000 EACH| 3300.00000 6600.00 | |
Inlets, Type Y | \ |
0600 621C068 14.000 EACH| 3600.00000 50400.00 | |
Inlets, Type Y (Partial) | | |
0610 621D019 4.000 EACH] 620.00000 2480.00| |
Inlet Units, Type Y | \ |
0620 630A001 5150.000 LF | 18.50000 95275.00 | |
Steel Beam Guardrail, Class A, Type 2 | \ |
0630 630C001 10.000 EACH| 575.00000 5750.00] |
Guardrail End Anchor, Type 8 | \ |
0640 630C050 10.000 EACH| 1850.00000 18500.00 | |
\ |

Guardrail End Anchor, Type 20 Series



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/30/04
PAGE 003 -6
TABULATION OF BIDS
CALL ORDER 003 CONTRACT ID 20040827003 COUNTIES PICKENS TUSCALOOSA
LETTING DATE 08/27/04 10:00 AM DIVISION : 05
| ( 1 ) 02033 | ( 2 ) 07002 | ( )
|S. T. BUNN CONSTRUCTION CO. |GOOD HOPE CONTRACTING CO., |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0650 650A000 1102.000 CUYD]| 12.00000 13224.00] |
Topsoil | | |
0660 654A000 435.000 SQYD| 3.50000 1522.50] |
Solid Sodding | |
0670 658A002 8.000 ACRE]| 1200.00000 9600.00| |
Hydro-Seeding & Mulching (Mix 2E) | |
0680 665J000 17172.000 LF | 3.00000 51516.00] |
Silt Fence, Type A | | |
0690 6650001 17172.000 LF | 0.50000 8586.00| |
Silt Fence Removal | | |
0700 6650001 900.000 LF | 8.00000 7200.00] |
20 Inch Wattle | \ I
0710 672A000 12.000 GAL | 200.00000 2400.00 | |
Flocculant Liquid | | |
0720 680A000 LUMP | 62000.00000 62000.00| |
Engineering Controls | | |
0730 701A028 5.000 MILE] 1575.00000 7875.00| |
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) | | |
0740 701A032 4.000 MILE] 1575.00000 6300.00| |
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) | | |
0750 701A041 4.000 MILE] 990.00000 3960.00 | |
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | | |
0760 701B009 4000.000 LF | 0.85000 3400.00| |
Dotted Class 2, Type A Traffic Stripe | | |
(0.09"™ Thick) (6" Wide) | | |
0770 701C000 7.000 MILE] 520.00000 3640.00| |
Broken Temporary Traffic Stripe | | |
0780 701C001 17.000 MILE] 620.00000 10540.00] |
Solid Temporary Traffic Stripe | \ |
0790 701D008 1.000 MILE] 1750.00000 1750.00] |
Solid Traffic Stripe Removed (Plastic) | | |
0800 701D015 1.000 MILE] 1600.00000 1600.00] |
Broken Traffic Stripe Removed (Plastic) | | |
0810 703A002 1160.000 SQFT| 2.50000 2900.00| |
Traffic Control Markings, Class 2, Type | | |
\ |

A



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 08/30/04
PAGE : 003 -7

CALL ORDER : 003 CONTRACT 1ID 20040827003 COUNTIES : PICKENS TUSCALOOSA
LETTING DATE : 08/27/04 10:00 AM DIVISION
| ( 1 ) 02033 | ( 2 ) 07002 | ( )
|S. T. BUNN CONSTRUCTION CO. |GOOD HOPE CONTRACTING CO., |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0820 703B002 314.000 SQFT| 3.50000 1099.00]| |
Traffic Control Legends, Class 2, Type | \ |
0830 703D001 556.000 SQFT| 1.50000 834.00| |
Temporary Traffic Control Markings | \ |
0840 705A011 82.000 EACH| 6.00000 492.00] |
Pavement Markers, Class C, Type 1-A | \ |
0850 705A012 157.000 EACH] 6.00000 942.00| |
Pavement Markers, Class C, Type 1-B | \
0860 705A024 50.000 EACH] 6.00000 300.00] |
Pavement Markers, Class C, Type 2-E | \
0870 705A030 86.000 EACH| 5.50000 473.00] |
Pavement Markers, Class A-H, Type 2-C | \ |
0880 705A031 228.000 EACH| 5.50000 1254.00| |
Pavement Markers, Class A-H, Type 1-A | \ |
0890 705A032 55.000 EACH| 5.50000 302.50] |
Pavement Markers, Class A-H, Type 1-B | | |
0900 705A038 120.000 EACH] 5.50000 660.00] |
Pavement Markers, Class A-H, Type 2-E | \ |
0910 707B003 1.000 EACH] 115.50000 115.50] |
Type A Hazard Marker Installation | \ |
0920 709A000 2.000 EACH| 131.25000 262.50| |
Milepost, Type A | \ |
0930 710A115 134.000 SQFT| 14.18000 1900.12| |
Class 4, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type III Or Type IV Background) | \ |
0940 710A126 139.000 SQFT| 15.50000 2154.50] |
Class 8, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type IX Background) | \ |
0950 710B0O01 370.000 LF | 7.10000 2627.00| |
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | | |
0960 740B00O 796.000 SQFT| 12.00000 9552.00| |
Construction Signs | \ |
0970 740D00O0O 160.000 EACH] 75.00000 12000.00| |
Channelizing Drums | | |
0980 740E000 100.000 EACH] 12.00000 1200.00| |
\ |

Cones (36 Inches High) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/30/04
PAGE 003 -8
TABULATION OF BIDS
CALL ORDER 003 CONTRACT ID 20040827003 COUNTIES PICKENS TUSCALOOSA
LETTING DATE 08/27/04 10:00 AM DIVISION 05
| ( 1 ) 02033 | ( 2 ) 07002 | ( )
|S. T. BUNN CONSTRUCTION CO. |GOOD HOPE CONTRACTING CO., |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0990 740F002 12.000 EACH]| 375.00000 4500.00] |
Barricades, Type III | \ |
1000 7401005 6.000 EACH] 450.00000 2700.00 | |
Warning Lights, Type B (Detachable Head | \ |
1010 740M001 100.000 EACH| 8.00000 800.00] |
Ballast For Cone | \ |
1020 741cC010 1.000 EACH] 5000.00000 5000.00| |
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
1030 999 000 2500.000 HOUR| 0.80000 2000.00| |
Trainee Hours At 80 Cents Per Hour | |
SECTION TOTALS | $ 3,190,050.96] S 0.00] S 0.00
—————————————————————————————————————————— T T i ettt e
CONTRACT TOTALS | $ 3,190,050.906| S 630,498.82]| S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/30/04

PAGE : 004 -1
VENDOR RANKING

CALL ORDER : 004 CONTRACT ID : 20040827004 COUNTIES : MONTGOMERY
LETTING DATE : 08/27/04 10:00 AM DIVISION : 06
CONTRACT TIME : 08/01/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT (S) : NHF-0056(500)
for constructing the Additional Lanes (Including Bridges, BRF-0102 (527)

Signals and Lighting) on S.R.#9 (U.S.#231)
from south of North Boulevard to near Brooks Road in
Montgomery. Length 1.763 km

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 30019 McINNIS LLC & APAC SOUTHEAST $ 17,970,112.98 100.0000%

2 08077 HASTINGS GENERAL CONTRACTING, INC. $ 18,541,730.09 103.1809%



CALL ORDER : 004
LETTING DATE : 08/27

/04 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID

DIVISION

20040827004

COUNTIES

DATE : 08/30/04
PAGE : 004 -2

MONTGOMERY

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION

SECTION 0001 Total

0010 201A001M

|[MCINNIS LLC & APAC SOUTHEAS

QUANTITY

Clearing And Grubbing (Maximum |

Allowable Bid $7400 Per
Hectare) (Approximately
0020 205A001M
Removal Of Structures,
0030 205A002M
Removal Of Structures,
0040 205A003M
Removal Of Structures,
0050 206A000M
Removal Of 0Old Bridge,
US-231 NB
0060 206A001M
Removal Of 0Old Bridge,
US-231 SB
0070 206B0O00OM
Removal Of 0Old Box Culv
274+40 US-231
0080 206C002M
Removing Concrete Slope
0090 206D000OM
Removing Pipe
0100 206D001M
Removing Guardrail
0110 206D002M
Removing Curb
0120 206E000M
Removing Headwalls
0130 206E001M
Removing Inlets
0140 206E008M

Removing Guardrail End Anchor (All Type

0150 210A000M
Unclassified Excavation
0160 210C000M
Muck Excavation

15 Hectares) |
1.000 EACH]
Structure No. 1 |
1.000 EACH]
Structure No. 2 |
1.000 EACH]
Structure No. 3 |
LUMP |

Station 271+59.8 |
|

LUMP |

Station 271+50.5 |
|

LUMP |

ert, Station

1388.000 M2

Paving
289.000 M
687.000 M

1240.000 M

14.000 EACH|
3.000 EACH]|
18.000 EACH|
34514.000 M3

1222.000 M3

( 1)

30019

UNIT PRICE

111000.

3000.

3000.

3000.

100000.

100000.

25000.

16.

11.

500.

500.

125.

10.

00000

00000

00000

00000

00000

00000

00000

.20000

40000

.57000

50000

00000

00000

00000

.60000

50000

111000.

3000.

3000.

3000.

100000.

100000.

25000.

9993.

4739.

4513.

14260.

7000.

1500.

2250.

193278.

12831.

2 )

oo~

111000.

25000.

25000.

25000.

125000.

125000.

25000.

15.

12.

6.

8.

300.

600.

131.

18.

08077

00000

00000

00000

00000

00000

00000

00000

00000

00000

90000

00000

00000

00000

25000

.00000

00000

111000.

25000.

25000.

25000.

125000.

125000.

25000.

20820.

3468.

4740.

9920.

4200.

1800.

2362.

207084.

21996.

ASTINGS GENERAL CONTRACTIN

UNIT PRICE AMOUNT



Stone Matrix Asphalt Wearing Layer, 19 |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/30/04
PAGE 004 -3
TABULATION OF BIDS
CALL ORDER 004 CONTRACT ID 20040827004 COUNTIES MONTGOMERY
LETTING DATE 08/27/04 10:00 AM DIVISION 06
| ( 1 ) 30019 | ( 2 ) 08077 | ( )
|[McINNIS LLC & APAC SOUTHEAS |HASTINGS GENERAL CONTRACTIN |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0170 210D0O0O0OM 154688.000 M3 | 8.35000 1291644.80] 8.00000 1237504.00]
Borrow Excavation | \ |
0180 210D025M 16286.000 M3 | 8.85000 144131.10] 9.00000 146574.00]
Borrow Excavation (Improved Roadbed) | \ |
0190 210E001M 11781.000 M3 | 41.20000 485377.20] 20.00000 235620.00|
Borrow Excavation (Underwater | \ |
Embankment) | | |
0200 214A000M 2745.000 M3 | 12.45000 34175.25] 22.00000 60390.00]|
Structure Excavation | | |
0210 214B001M 1435.000 M3 | 48.90000 70171.50] 21.00000 30135.00]
Foundation Backfill, Commercial | | |
0220 215A000M 406.000 M3 | 18.00000 7308.00] 25.00000 10150.00]
Unclassified Bridge Excavation | | |
0230 215B0O00OM LUMP| 160000.00000 160000.00| 150000.00000 150000.00]
Cofferdams Or Sheeting And Shoring, | |
Station 271+48.222 | \ |
0240 230A000M 109.000 RBST| 1000.00000 109000.00] 300.00000 32700.00|
Roadbed Processing | \ |
0250 301A012M 45580.000 M2 | 8.40000 382872.00] 6.75000 307665.00]
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 150 mm Compacted Thickness | | |
0260 401A000M 45580.000 M2 | 0.60000 27348.00 | 0.49000 22334.20|
Bituminous Treatment A | \ |
0270 401B113M 11230.000 M2 | 2.00000 22460.00 | 1.09000 12240.70]
Bituminous Treatment E, PG64-22 (With | | |
Polymer Additive) | \ |
0280 405A000M 47955.000 L | 0.25000 11988.75] 0.53000 25416.15|
Tack Coat | ‘ |
0290 408A053M 25797.000 M2 | 2.00000 51594.00] 2.50000 64492 .50
Planing Existing Pavement | \ |
(Approximately 51 mm Thru 75 mm Thick) | | |
0300 410H000M 1.000 EACH] 50000.00000 50000.00] 96000.00000 96000.00|
Material Remixing Device | | |
0310 420A011M 4345.000 MTON| 67.53000 293417.85| 73.42000 319009.90]
Polymer Modified Open Graded Friction | \ |
Course, Mix 2 | | |
0320 423A002M 5202.000 MTON| 63.20000 328766.40| 62.07000 322888.14|
\ I
\ |

mm Maximum Aggregate Size |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/30/04
PAGE : 004 -4
TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 20040827004 COUNTIES : MONTGOMERY
LETTING DATE : 08/27/04 10:00 AM DIVISION : 06

| ( 1 ) 30019 | ( 2 ) 08077 |
|[McINNIS LLC & APAC SOUTHEAS |HASTINGS GENERAL CONTRACTIN |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0330 423B001M 7324.000 MTON| 57.40000 420397.60| 60.35000 442003.40]
Stone Matrix Asphalt Binder Layer, 25 | | |
mm Maximum Aggregate Size |
0340 424A281M 1170.000 MTON| 55.72000 65192.
Superpave Bituminous Concrete Wearing |
Surface Layer, 19.0 mm Maximum |
Aggregate Size Mix, ESAL Range E |
0350 424A341M 3267.000 MTON |
Superpave Bituminous Concrete Wearing |
Surface Layer, 19.0mm Maximum Aggregate |
Size Mix,ESAL Range A/B |
0360 424A344M 200.000 MTON|
Superpave Bituminous Concrete Wearing |
Surface Layer,Patching ,19.0mm Maximum |
Aggregate Size Mix, ESAL Range A/B |
0370 424B281M 1097.000 MTON|
Superpave Bituminous Concrete Upper |
Binder Layer, 25.0 mm Maximum Aggregate |
Size Mix, ESAL Range E
0380 424B580M 2277.000 MTON |
Superpave Bituminous Concrete Lower |
Binder Layer, 19.0 mm Maximum Aggregate |
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|

( )

0 51.03000 59705.10

44.35000 144891.45 39.36000 128589.12

75.00000 15000.00 103.38000 20676.00

52.75000 57866.75 50.33000 55212.01

Size Mix, ESAL Range E

0390 424B581M 5162.000 MTON
Superpave Bituminous Concrete Lower
Binder Layer, 25.0 mm Maximum Aggregate
Size Mix, ESAL Range E

0400 424B589M 1361.000 MTON
Superpave Bituminous Concrete Lower
Binder Layer, Leveling, 25.0 mm Maximum
Aggregate Size Mix, ESAL Range E

0410 424B635M 2757.000 MTON
Superpave Bituminous Concrete Upper
Binder Layer, 19.0mm Maximim Aggregate
Size Mix, ESAL Range A/B

0420 424B644M 671.000 MTON
Superpave Bituminous Concrete Upper
Binder Layer, Leveling ,25.0mm Maximum
Aggregate SIze Mix, ESAL Range A/B

41.25000 212932.50 43.40000 224030.80

48.45000 65940.45 46.85000 63762.85

45.87000 126463.59 45.65000 125857.

4
4
0
7

44.15000 100529.55
5
4
5 5
1

1
1
0
0
40.43000 92059.11
8
8
0
4

39.10000 26236.10 37.95000 25464.

\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\ 5
\

\

\



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/30/04
PAGE 004 -5
TABULATION OF BIDS
CALL ORDER 004 CONTRACT 1ID 20040827004 COUNTIES MONTGOMERY
LETTING DATE 08/27/04 10:00 AM DIVISION : 06
| ( 1 ) 30019 | ( 2 ) 08077 | ( )
|[McINNIS LLC & APAC SOUTHEAS |HASTINGS GENERAL CONTRACTIN |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— -
0430 424B665M 2788.000 MTON| 46.55000 129781.40| 45.98000 128192.24]
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 19.0mm Maximum Aggregate | | |
Size Mix, ESAL Range A/B | | |
0440 424C280M 3060.000 MTON| 38.50000 117810.00] 36.19000 110741.40]
Superpave Bituminous Concrete Base | \ |
Layer, 25.0 mm Maximum Aggregate Size | | |
Mix, ESAL Range E | \ I
0450 424C281M 3715.000 MTON| 45.40000 168661.00| 41.16000 152909.40]
Superpave Bituminous Concrete Base | \ |
Layer, 37.5 mm Maximum Aggregate Size | | |
Mix, ESAL Range E | | |
0460 424C340M 4229.000 MTON| 42.75000 180789.75]| 41.84000 176941.36/|
Superpave Bituminous Concrete Base | \ |
Layer, 25.0mm Maximum Aggregate Size | | |
Mix, ESAL Range A/B | \ I
0470 428B0O0OM 14302.000 M | 0.28000 4004.56/| 0.41000 5863.82]
Scoring Bituminous Pavement Surface By | \ |
Rolling | | |
0480 430B0O0OOM 500.000 MTON | 25.00000 12500.00] 24.00000 12000.00]
Aggregate Surfacing (ALDOT #467 Or #57) | \ |
0490 450BO0OM 492.000 M2 | 100.00000 49200.00| 125.00000 61500.00]
Reinforced Cement Concrete Bridge End | \ |
Slab | \ |
0500 502A000M 140637.000 KG | 2.00000 281274.00] 1.60000 225019.20]
Steel Reinforcement | \ |
0510 502B0O0O0OM LUMP| 200000.00000 200000.00] 200000.00000 200000.001
Steel Reinforcement For Bridge | \ |
Superstructure, Sta. 271+48.222, Approx. | \ |
93200 kg | \ |
0520 505A000M 1.000 EACH] 1500.00000 1500.00] 2000.00000 2000.00]
Steel Test Piles (HP 250x62) | | |
0530 505A002M 1.000 EACH] 1500.00000 1500.00]| 2000.00000 2000.00]
Steel Test Piles (HP 310x79) | \ |
0540 505B055M 1.000 EACH] 1000.00000 1000.00] 1000.00000 1000.00]
Static Loading Tests (HP 250x62) | \ |
0550 505B057M 1.000 EACH] 1000.00000 1000.00]| 1000.00000 1000.00]
Static Loading Tests (HP 310x79) | \ |
0560 505B085M 1.000 EACH] 800.00000 800.00| 1000.00000 1000.00]
\ |

Dynamic Loading Tests (HP250x62) |



375 mm Roadway Pipe (Class 3 R.C.)

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/30/04
PAGE 004 -6
TABULATION OF BIDS
CALL ORDER : 004 CONTRACT ID 20040827004 COUNTIES MONTGOMERY
LETTING DATE 08/27/04 10:00 AM DIVISION : 06
| ( ) 30019 | ( 2 ) 08077 | ( )
|[MCINNIS LLC & APAC SOUTHEAS |HASTINGS GENERAL CONTRACTIN |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0570 505B087M 1.000 EACH]| 800.00000 800.00] 1000.00000 1000.00|
Dynamic Load Tests (HP 310 X 79) | | |
0580 505M000M 1460.000 M | 99.50000 145270.00] 105.00000 153300.00]
Steel Piling Furnished And Driven (HP | |
250x62) | \ |
0590 505M002M 1640.000 M | 112.50000 184500.00] 125.00000 205000.00|
Steel Piling Furnished And Driven (HP | | |
310 x 79) | \ |
0600 508A000M 11850.000 KG | 10.00000 118500.00] 12.50000 148125.00]
Structural Steel | | |
0610 510A000M 743.000 M3 | 700.00000 520100.00] 750.00000 557250.00]
Bridge Substructure Concrete, Class A | | |
0620 510C051M LUMP| 500000.00000 500000.00| 555000.00000 555000.00]
Bridge Concrete Superstructure, Sta. | | |
271+48.222, aprox. 612 cubic meters | |
0630 510E000M 2220.000 M2 | 4.75000 10545.00] 6.00000 13320.00]
Grooving Concrete Bridge Decks | | |
0640 511A001M 120.000 EACH| 200.00000 24000.00 | 250.00000 30000.00|
Elastomeric Bearings, Type 2 | | |
0650 513B0O05M 1150.000 ™ | 328.00000 377200.00] 350.00000 402500.00]
Pretensioned-Prestressed Concrete | | |
Girders, Type IIIM (Specialty Item) | | |
0660 521B0O0OOM LUMP| 125000.00000 125000.00| 125000.00000 125000.00]
Coating Existing Bridge At STATION | \
55+00 NORTHERN BYPASS WBR | | |
0670 521B001M LUMP| 125000.00000 125000.00| 125000.00000 125000.00]
Coating Existing Bridge At STATION | \ |
55+00 NORTHERN BYPASS EBR | | |
0680 524A011M 642.000 M3 | 525.00000 337050.00] 551.25000 353902.50]
Culvert Concrete (Cast In Place) | | |
0690 530A000M 48.000 M | 71.15000 3415.20| 56.00000 2688.00]|
375 mm Roadway Pipe (Class 3 R.C.) | |
0700 530A001M 117.000 M | 80.00000 9360.00| 90.00000 10530.00]
450 mm Roadway Pipe (Class 3 R.C.) | |
0710 530A002M 1004.000 ™ | 110.00000 110440.00] 118.00000 118472.00]
600 mm Roadway Pipe (Class 3 R.C.) | \ |
0720 530A033M 230.000 M | 71.15000 16364.50] 67.00000 15410.00]
300mm Roadway Pipe (Class 3 R.C.) | |
0730 530A100M 16.000 M | 150.00000 2400.00 | 115.00000 1840.00|
| \ |
| \ |

(Extension)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/30/04
PAGE : 004 -7
TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 20040827004 COUNTIES : MONTGOMERY
LETTING DATE : 08/27/04 10:00 AM DIVISION : 06

1 ) 30019

( | ( 2 ) 08077 |
McINNIS LLC & APAC SOUTHEAS |HASTINGS GENERAL CONTRACTIN |
\ |

( )

LINE NO / ITEM CODE / ALT

600 mm Roadway Pipe End Treatment, |
Class 1 |

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0740 530A101M 9.000 M | 200.00000 1800.00] 135.00000 1215.00|
450 mm Roadway Pipe (Class 3 R.C.) | |
(Extension) | \ |
0750 530B001M 38.000 M | 160.00000 6080.00| 122.00000 4636.00|
560 mm Span X 345 mm Rise Roadway Pipe | | |
(Class 3 R.C.) | | |
0760 532A040M 204.000 M | 350.00000 71400.00] 295.00000 60180.00]|
300mm Slotted Drain Pipe (With Variable | \ |
Height Grate) | | |
0770 535A002M 44.000 M | 150.00000 6600.00| 105.00000 4620.00|
600 mm Side Drain Pipe | \ |
0780 600A000M LUMP| 2473346.60000 2473346.60| 1200000.00000 1200000.00]|
Mobilization | |
0790 602A000M 19.000 EACH]| 200.00000 3800.00 | 200.00000 3800.00|
Right Of Way Markers | | |
0800 603C002 1.000 EACH] 50000.00000 50000.00] 60000.00000 60000.00]|
Furnishing Type 3 Field Office (State | | |
Retained) | | |
0810 606A000M 300.000 ™ | 32.80000 9840.00| 22.00000 6600.00]
150 mm Underdrain Pipe | \ |
0820 609A000M 2250.000 M2 | 8.50000 19125.00] 26.00000 58500.00|
Aggregate Slope Protection | \ |
0830 609BO0OOM 2250.000 M2 | 3.00000 6750.00| 6.00000 13500.00]
Geotextile Filter For Aggregate Slope | \ |
Protection | | |
0840 610C001M 651.000 MTON| 50.00000 32550.00] 26.00000 16926.00]
Loose Riprap, Class 2 | | |
0850 610D0O0O0OM 547.000 M2 | 3.50000 1914.50] 6.00000 3282.00|
Filter Blanket | | |
0860 614A000M 121.000 M3 | 274.67000 33235.07| 288.40000 34896.40|
Slope Paving | | |
0870 619A001M 2.000 EACH| 450.00000 900.00] 500.00000 1000.00|
375 mm Roadway Pipe End Treatment, | |
Class 1 | \ |
0880 619A002M 6.000 EACH] 500.00000 3000.00| 750.00000 4500.00|
450 mm Roadway Pipe End Treatment, | \
Class 1 | | |
0890 619A003M 16.000 EACH]| 650.00000 10400.00] 850.00000 13600.00]
\ |
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/30/04
PAGE : 004 -8
TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 20040827004 COUNTIES : MONTGOMERY
LETTING DATE : 08/27/04 10:00 AM DIVISION : 06

[ ( 1 ) 30019 | ( 2 ) 08077 |
|[MCINNIS LLC & APAC SOUTHEAS |HASTINGS GENERAL CONTRACTIN |
LINE NO / ITEM CODE / ALT | \ |

( )

Concrete Median Or Safety Barrier, Type
5 (Special)

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0900 619A102M 11.000 EACH| 650.00000 7150.00] 700.00000 7700.00]
600 mm Side Drain Pipe End Treatment, | \ |
Class 1 | \ |
0910 619A202M 2.000 EACH| 1650.00000 3300.00] 1732.50000 3465.00]
600 mm Roadway Pipe End Treatment, | \ |
Class 1 (Double Line) | | |
0920 619B016M 4.000 EACH] 650.00000 2600.00| 682.50000 2730.00|
560 mm Span, 345 mm Rise Roadway Pipe | \ |
End Treatment, Class 1 | | |
0930 620A000M 2.000 M3 | 1100.00000 2200.00| 1155.00000 2310.00|
Minor Structure Concrete | \ |
0940 621A000M 9.000 EACH] 2150.00000 19350.00| 2257.50000 20317.50]
Junction Boxes, Type 1, 1P Or 5 | \ |
0950 621A005M 2.000 EACH| 2150.00000 4300.00] 2257.50000 4515.00]
Junction Boxes, Type 1 | \ |
0960 621C020M 11.000 EACH| 1950.00000 21450.00] 2047.50000 22522 .50
Inlets, Type Y | \ |
0970 621C027M 2.000 EACH| 1950.00000 3900.00] 2047.50000 4095.00]
Inlets, Type C | \ |
0980 621C041M 18.000 EACH| 2150.00000 38700.00 | 2257.50000 40635.00]
Inlets, Type B (Modified) | \ |
0990 621C070M 9.000 EACH] 10250.00000 92250.00 | 10762.50000 96862.50 |
Inlets, Type E4 | | |
1000 621C109M 1.000 EACH] 4750.00000 4750.00] 4987.50000 4987.50]
Inlets, Type PD | | |
1010 621D001M 4.000 EACH] 450.00000 1800.00] 800.00000 3200.00]
Inlet Units, Type B | \ |
1020 621D019M 21.000 EACH] 550.00000 11550.00| 600.00000 12600.00|
Inlet Units, Type Y | \ |
1030 621D047M 10.000 EACH| 1450.00000 14500.00 | 1522.50000 15225.00|
Inlet Units, Type E4 | \ |
1040 623B0O00OM 447.000 M | 40.00000 17880.00 | 32.00000 14304.00]|
Concrete Curb, Type N | \ |
1050 623B001M 50.000 M | 100.00000 5000.00] 40.00000 2000.00|
Concrete Curb, Type N Special | | |
1060 623C000M 300.000 M | 40.00000 12000.00| 30.00000 9000.00]
Combination Curb & Gutter, Type C | \ |
1070 629A023M 19.000 M | 660.00000 12540.00 | 300.00000 5700.00]
| \ |
| \ |
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—————————————————————————————————————————— B et e et e et e T e e e

1080 629A029M 409.000 M | 216.00000 88344.00 | 210.00000 85890.00 |
Concrete Median Or Safety Barrier, Type | \ |
10 | \ I

1090 629A048M 568.000 M | 148.00000 84064 .00 | 190.00000 107920.00|
Concrete Median Or Safety Barrier,Type | \ |
1 (Reinforced) | \

1100 629C002M 4.000 EACH] 4000.00000 16000.00 | 4000.00000 16000.00|
Concrete Median Or Safety Barrier End | \ |
Section, (Type TES) | | |

1110 630A001M 947.000 M | 68.90000 65248.30 | 72.35000 68515.45|
Steel Beam Guardrail, Class A, Type 2 | \ |

1120 630C001M 5.000 EACH] 1000.00000 5000.00] 1050.00000 5250.00]
Guardrail End Anchor, Type 8 | \ |

1130 630C003M 10.000 EACH| 1700.00000 17000.00 | 1785.00000 17850.00 |
Guardrail End Anchor, Type 13 | | |

1140 630C070M 19.000 EACH| 1350.00000 25650.00| 1417.50000 26932.50]
Guardrail End Anchor, Type 10 Series | \ |

1150 634A002M 614.000 M | 12.00000 7368.00| 18.00000 11052.00]|
Industrial Fence, 1.83 Meters High | |

1160 641A612M 290.000 M | 300.00000 87000.00 | 381.92000 110756.80|
152.4 mm Ductile Iron Water Main Laid | | |

1170 641A634M 539.000 M | 1261.20000 679786.80| 996.35000 537032.65|
1066.8 mm Ductile Iron Water Main Laid | \ |

1180 641A700M 76.000 M | 2647.00000 201172.00| 3969.28000 301665.28|
762 mm Ductile Iron Water Main Laid | |
(Restrained Joint) | \ |

1190 641A704M 937.000 M | 1573.40000 1474275.80] 2232.16000 2091533.92|
1066.8 mm Ductile Iron Water Main Laid | \ |
(Restrained Joint) | | |

1200 641A740M 268.000 M | 115.00000 30820.00 | 98.56000 26414.08]|
50.8 mm P.V.C. Water Main Laid | | |

1210 641A742M 15.000 M | 75.00000 1125.00] 135.07000 2026.05|
76.2 mm P.V.C. Water Main Laid | | |

1220 641A746M 1920.000 M | 110.00000 211200.00| 118.72000 227942 .40
152.4 mm P.V.C. Water Main Laid | | |

1230 641E500M 1.000 EACH] 4500.00000 4500.00] 1836.80000 1836.80]

Fire Hydrant Reset | | |

1240 641R510M 2.000 EACH| 1500.00000 3000.00] 788.48000 1576.96|

\ |

19.05 mm Water Meter And Box Reset |
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
1250 649A520M 7.000 M | 350.00000 2450.00] 387.52000 2712.64]
152.4 mm Steel Encasement Pipe, Type 1 | \ |
Installation | |
1260 649A530M 42.000 M | 300.00000 12600.00 | 385.28000 16181.76|
254 mm Steel Encasement Pipe, Type 1 | \ |
Installation | \
1270 649A535M 19.000 M | 250.00000 4750.00] 418.88000 7958.72]
304.8 mm Steel Encasement Pipe, Type 1 | \ |
Installation | | |
1280 649A560M 31.000 M | 664.15000 20588.65] 2005.92000 62183.52
609.6 mm Steel Encasement Pipe, Type 1 | \ |
Installation | \ |
1290 649A575M 111.000 M | 1328.30000 147441.30] 2352.00000 261072.00]
1066.8 mm Steel Encasement Pipe, Type | \ |
1 Installation | \ |
1300 649A590M 40.000 M | 4855.80000 194232.00] 7616.00000 304640.00|
1524 mm Steel Encasement Pipe, Type 1 | \ |
Installation | \
1310 649A630M 64.000 M | 391.80000 25075.20] 588.84000 37685.76|
254 mm Steel Encasement Pipe,Type 2 | \
Installation | | |
1320 649A690M 114.000 M | 4855.80000 553561.20] 5936.00000 676704.00 |
1524 mm Steel Encasement Pipe, Type 2 | \ |
Installation | \ |
1330 650B00O0OM 10361.000 M3 | 7.50000 77707.50| 11.00000 113971.00]
Topsoil From Stockpiles | \ |
1340 652A056M 8.000 HA | 1050.00000 8400.00| 1375.11000 11000.88|
Seeding (Mix 2E) | | |
1350 652B053M 3.000 HA | 600.00000 1800.00| 858.07000 2574.21]
Temporary Seeding (Mix 2AT) | \ |
1360 652D054M 3.000 HA | 800.00000 2400.00] 1375.11000 4125.33]
Seeding In Stubble (Mix 2A) | \ |
1370 654A000M 484.000 M2 | 4.00000 1936.00]| 4.67000 2260.28]
Solid Sodding | \
1380 656A000M 3.000 HA | 1050.00000 3150.00] 1512.63000 4537.89]
Mulching, Class A, Type 1 | \ |
1390 656A001M 8.000 HA | 1100.00000 8800.00| 1650.14000 13201.12]
Mulching, Class A, Type 2 | \ |
1400 665C002M 49.000 M | 115.00000 5635.00] 80.00000 3920.00]
| \ |

600 mm Temporary Pipe
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1410 665F000M 630.000 EACH] 6.00000 3780.00] 6.83000 4302.90]
Hay Bales | \ |
1420 665I000M 54.000 MTON | 55.00000 2970.00| 35.00000 1890.00]
Temporary Riprap, Class 2 | \ |
1430 665J000M 4259.000 M | 9.84000 41908.56| 7.67000 32666.53]|
Silt Fence, Type A | \ |
1440 6650001M 4259.000 M | 1.64000 6984.76| 0.82000 3492.38]
Silt Fence Removal | \ |
1450 680A000M LUMP| 188000.00000 188000.00] 480000.00000 480000.00]
Engineering Controls | \ |
1460 701A028M 18.000 KM | 980.00000 17640.00 | 1029.00000 18522.00]
Solid White, Class 2, Type A Traffic | \ |
Stripe (1.5 mm Thick) (150 mm Wide) | |
1470 701A037M 11.000 KM | 1105.00000 12155.00] 1160.25000 12762.75]
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (2.3 mm Thick) (150 mm Wide) | |
1480 701A038M 2.000 KM | 620.00000 1240.00] 651.00000 1302.00]
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (2.3 mm Thick) (150 mm Wide) | |
1490 701A041M 14.000 KM | 620.00000 8680.00| 651.00000 9114.00 |
Broken White, Class 2, Type A Traffic | \ |
Stripe (2.3 mm Thick) (150 mm Wide) | |
1500 701B0OO0OSM 2055.000 M | 3.28000 6740.40 | 3.44000 7069.20]
Dotted Class 2, Type A Traffic Stripe | \ |
(2.3 mm Thick) (150 mm Wide) | | |
1510 701C002M 49.000 KM | 311.00000 15239.00| 326.53000 15999.97]
Broken Temporary Traffic Stripe (Paint) | | |
1520 701C003M 68.000 KM | 365.00000 24820.00] 383.25000 26061.00 |
Solid Temporary Traffic Stripe (Paint) | \ |
1530 701C006M 1.000 KM | 4225.00000 4225.00| 4436.25000 4436.25]
Solid Temporary Traffic Stripe | | |
(Removable Tape) | | |
1540 701C009M 1.000 KM | 2175.00000 2175.00] 1133.75000 1133.75]
Broken Temporary Traffic Stripe | \ |
(Removable Tape) | | |
1550 701D007M 3.000 KM | 1025.00000 3075.00] 1076.25000 3228.75]
Solid Traffic Stripe Removed (Paint) | | |
1560 701D00SM 1.000 KM | 750.00000 750.00] 787.50000 787.50]
| \ |

Solid Traffic Stripe Removed (Tape)



Class 8, Aluminum Flat Sign Panels 2.
032mm Thick Or Steel Flat Sign Panels

1.
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1570 701D014M 2.000 KM | 935.00000 1870.00| 981.75000 1963.50]
Broken Traffic Stripe Removed (Paint) | \ |
1580 701D016M 1.000 KM | 750.00000 750.00]| 787.50000 787.50]
Broken Traffic Stripe Removed (Tape) | | |
1590 701G121M 354.000 M | 16.00000 5664.00] 16.80000 5947.20]
Broken White, Class 3W, Type A Traffic | \ |
Stripe (150 mm Wide) | \ |
1600 701G125M 118.000 M | 16.00000 1888.00] 16.80000 1982.40]
Solid White, Class 3W, Type A Traffic | \ |
Stripe (150 mm Wide) | \ |
1610 701G133M 118.000 M | 16.00000 1888.00| 16.80000 1982.40]
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (150 mm Wide) | | |
1620 703A002M 882.000 M2 | 29.00000 25578.00| 30.45000 26856.90 |
Traffic Control Markings, Class 2, Type | \ |
A | \ |
1630 703B002M 108.000 M2 | 39.00000 4212.00]| 40.95000 4422.60]
Traffic Control Legends, Class 2, Type | \ |
1640 703D002M 765.000 M2 | 15.00000 11475.00 | 15.75000 12048.75|
Temporary Traffic Control Markings | \ |
(Paint) | \ |
1650 705A011M 190.000 EACH] 5.00000 950.00| 5.25000 997.50]
Pavement Markers, Class C, Type 1-A | | |
1660 705A030M 114.000 EACH] 5.00000 570.00| 5.25000 598.50]
Pavement Markers, Class A-H, Type 2-C | \ |
1670 705A031M 806.000 EACH] 5.00000 4030.00]| 5.25000 4231.50]
Pavement Markers, Class A-H, Type 1-A | | |
1680 705A032M 91.000 EACH| 5.00000 455.00] 5.25000 477.75 |
Pavement Markers, Class A-H, Type 1-B | \ |
1690 705A037M 107.000 EACH] 5.00000 535.00] 5.25000 561.75]
Pavement Markers, Class A-H, Type 2-D | | |
1700 707G001M 210.000 EACH] 18.50000 3885.00] 19.43000 4080.30]
Barrier Rail Mounted Delineator | | |
(Bi-Directional) | \ |
1710 710A115M 26.000 M2 | 150.00000 3900.00| 159.00000 4134.00]
Class 4, Alum Flat Sign Panels 2.032 mm | | |
Thick or Steel Flat Sign Panels 1.897 | | |
mm Thick (Ty III or Ty IV Background) | \ |
1720 710A126M 44.000 SQ M| 183.00000 8052.00| 185.00000 8140.00|
\ |
\ I
\ I

897mm Thick (Type IX Background)



Portable Concrete Safety Barriers,
6

|

|

2499.000 M |
Type |

|
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1730 710A140M 145.000 SQ M| 215.00000 31175.00 | 185.00000 26825.00|
Class 6, Aluminum Multiple Flat Sign | \ |
Panels 3.175mm Thick Or Steel Multiple | | |
Flat Sign Panels 2.657mm Thick(Ty.IIT | | |
Bckgrd) I \ |
1740 710A141M 2.000 SQ M| 300.00000 600.00| 350.00000 700.00 |
Class 6, Aluminum Flat Sign Panels 3. | \ |
175mm Thick Or Steel Flat Sign Panels 2.| \ |
657mm Thick (Type III Background) | | |
1750 710A143M 12.000 SQ M| 215.00000 2580.00] 225.00000 2700.00|
Cl 2A, Alum Multi Flat Sign Panels 3. | | |
175mm Tk Or Steel Multi Flat Sign | | |
Panels 2.657mm Tk(Ty. III,IV,VII Or | | |
VIII Bckgrd) | \ |
1760 710B0O01M 430.000 M | 15.00000 6450.00 | 25.00000 10750.00 |
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | | |
1770 710B006M 11.000 M | 200.00000 2200.00| 265.00000 2915.00|
Roadway Sign Post (S100 x 11 Steel Beam | | |
1780 710B0O08M 15.000 M | 220.00000 3300.00] 210.00000 3150.00]
Roadway Sign Post (W200 x 27 Steel Beam | \ |
1790 710B012M 18.000 M | 215.00000 3870.00] 220.00000 3960.00]
Roadway Sign Post (W200 x 31 Steel Beam | | |
1800 710C000M LUMP | 5000.00000 5000.00] 5000.00000 5000.00]
Removal Of Existing Roadway Signs | \ |
1810 713A000M 47.000 M | 360.00000 16920.00 | 550.00000 25850.00|
Permanent Barricades | \ |
1820 715A000M LUMP | 37500.00000 37500.00 | 36000.00000 36000.00]
Overhead Roadway Sign Structure OHSB-1 | \ |
1830 715A001M LUMP | 37500.00000 37500.00 | 36000.00000 36000.00|
Overhead Roadway Sign Structure OHSB-2 | | |
1840 715A002M LUMP | 25000.00000 25000.00 28000.00000 28000.00]
Overhead Roadway Sign Structure OHC-3 | \ |
1850 715A003M LUMP | 25000.00000 25000.00| 28000.00000 28000.00|
Overhead Roadway Sign Structure OHC-4 | | |
1860 720A026M 4.000 EACH] 22000.00000 88000.00 | 23100.00000 92400.00|
Vehicular Impact Attenuator | |
Assembly (Bi-directional, TL-3) | |
1870 726A000M 79.00000 197421.00] 82.95000 207292.05]
\ |
\ I
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1880 726A001M 12.000 M | 230.00000 2760.00| 241.50000 2898.00 |
Portable Concrete Safety Barriers, Type | \ |
6-A | \ I
1890 726D026M 4.000 EACH] 17000.00000 68000.00 | 17850.00000 71400.00]
Portable Impact Attenuator Assembly ( | \
Bi-directional, TL-3) | | |
1900 730A000M LUMP | 10000.00000 10000.00 | 2362.50000 2362.50|
Removal Of Existing Traffic Control | | |
Unit (US HIGHWAY 231 AND ALABAMA HIGHWAY | | |
1910 730C000M LUMP | 15000.00000 15000.00 | 12344.85000 12344.85|
Furnishing And Installing Traffic | | |
Control Unit( (US HIGHWAY 231 AND | | |
ALABAMA HIGHWAY | | |
1920 730C001M LUMP | 12500.00000 12500.00| 6405.00000 6405.00 |
Furnishing And Installing Traffic | | |
Control Unit ( US Highway 231 and Todd | \ |
Road/ | \ |
1930 730C002M LUMP | 12500.00000 12500.00| 4725.00000 4725.00]
Furnishing And Installing Traffic | | |
Control Unit ( US Highway 231 and | \ |
Brooks Road) | \ |
1940 730E000M 12.000 EACH| 1500.00000 18000.00 | 35784.00000 429408.00 |
Metal Traffic Signal Pole Foundation | | |
1950 730G000OM 12.000 EACH| 5000.00000 60000.00 | 8326.50000 99918.00 |
Traffic Signal Strain Pole | | |
1960 730H001M 1090.000 M | 7.50000 8175.00] 12.08000 13167.20|
Loop Wire | \ |
1970 730I001M 410.000 M | 9.00000 3690.00| 3.47000 1422.70|
Loop Dectector Lead-In-Cable | | |
1980 730J010M 6.000 EACH] 250.00000 1500.00] 168.00000 1008.00]
Vehicle Loop Detector | \ |
1990 730K000M 4.000 EACH] 450.00000 1800.00] 288.75000 1155.00]
Traffic Signal Junction Box | | |
2000 730L002M 7.000 M | 25.00000 175.00] 13.65000 95.55]
27Millimeter Metallic, Conduit | \ |
2010 730L003M 18.000 M | 25.00000 450.00] 13.65000 245.70 |
27 Millimeter Non-Metallic, Conduit | |
2020 730L005M 280.000 M | 15.00000 4200.00] 13.65000 3822.00]
53 Millimeter Non-Metallic, Conduit | | |
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2030 730N010M 12.000 EACH| 1000.00000 12000.00 | 976.80000 11721.60|
Luminaire Extension Assembly, 3.7 M | \ |
2040 730P022M 34.000 EACH] 600.00000 20400.00] 714.00000 24276.00|
Vehicular Signal Head, 300 Millimeter, | | |
3 Section, Type LED | \ |
2050 730P024M 2.000 EACH| 1000.00000 2000.00| 1291.50000 2583.00|
Vehicular Signal Head, 300 Millimeter, | | |
5 Section, Type LED | \ |
2060 730R022M 1.000 EACH] 10000.00000 10000.00 | 8925.00000 8925.00]
Controller Assembly, Type III, 8 Phase | \ |
2070 730R030M 1.000 EACH] 15000.00000 15000.00 | 13125.00000 13125.00]|
Controller Assembly, Type III, Master | | |
2080 730T000M 1.000 EACH] 1000.00000 1000.00] 525.00000 525.00|
Wood Pole | \ |
2090 730U005M LUMP | 30000.00000 30000.00 | 30786.00000 30786.00|
Furnishing And Installing Video | \ |
Detection System | | |
2100 730U007M LUMP | 25000.00000 25000.00| 23625.00000 23625.00|
Furnishing And Installing Video | | |
Detection System | \ |
2110 734A021M 1535.000 M | 10.00000 15350.00 | 10.29000 15795.15|
Cable 0OSP, Loose Tube, 12 MM X 12 SM HY | | |
2120 734A100M 1498.000 M | 5.00000 7490.00| 2.42000 3625.16]
Messenger Wire | | |
2130 734B001M 200.000 M | 15.00000 3000.00] 5.25000 1050.00]
Drop Cable OSP 6F MM Central Core | \
2140 734F002M 3.000 EACH] 1000.00000 3000.00] 3674.50000 11023.50]|
Distribution Hardware FDB 12 Fiber | | |
2150 734G000OM 18.000 EACH| 75.00000 1350.00] 52.50000 945.00 |
Connector ST Termination MM | \ |
2160 734G005M 3.000 EACH] 1000.00000 3000.00] 682.50000 2047.50|
Splice Closure, Aerial With Trays | \ |
2170 734G009M 18.000 EACH| 100.00000 1800.00] 52.50000 945.00 |
Splicing, Fusion | \ |
2180 734H022M 4.000 EACH] 150.00000 600.00| 36.75000 147.00]
Patch Cord Duplex MM ST 3 Meter | \ |
2190 734L001M 1.000 EACH] 15000.00000 15000.00 | 1575.00000 1575.00]
Tool Kit, Termination ST/FC | \ |
2200 734L002M 1.000 EACH] 35000.00000 35000.00 | 26250.00000 26250.00]
Tool Kit, Fusion Splice | | |
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2210 734L006M 1.000 EACH]| 25000.00000 25000.00| 19110.00000 19110.00]
OTDR Mini MM 850/1300nm And SM 1310nm | \ |
2220 734N021M 3.000 EACH] 2000.00000 6000.00| 2625.00000 7875.00 |
Fiber Optic Transciever, RS-232 Remote | | |
w/Power | | |
2230 740B0O0OOM 161.000 M2 | 78.50000 12638.50] 75.50000 12155.50]
Construction Signs | \ |
2240 740D000OM 737.000 EACH| 53.00000 39061.00] 50.00000 36850.00|
Channelizing Drums | | |
2250 740E000M 100.000 EACH| 9.00000 900.00| 10.00000 1000.00|
Cones (900 mm High) | \ |
2260 740F002M 26.000 EACH] 174.00000 4524.00] 170.00000 4420.00|
Barricades, Type III | \ |
2270 740I005M 13.000 EACH]| 490.00000 6370.00| 375.00000 4875.00 |
Warning Lights, Type B (Detachable Head | | |
2280 740L006M 14.000 EACH]| 100.00000 1400.00] 100.00000 1400.00|
Vertical Panel, Type II (Double-Sided) | | |
2290 740M001M 100.000 EACH| 6.00000 600.00| 8.00000 800.00]
Ballast For Cone | | |
2300 741Cc010M 2.000 EACH| 3500.00000 7000.00] 3500.00000 7000.00|
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
2310 742A001M 2.000 EACH| 14500.00000 29000.00 | 10000.00000 20000.00|
Portable Changeable Message Sign, Type | | |
2320 750z100M LUMP| 375000.00000 375000.00| 509250.00000 509250.00]
Roadway Lighting System (Rehabilitation | \ |
2330 999 000M 6750.000 HOUR| 0.80000 5400.00| 0.80000 5400.00|
Trainee Hours At 80 Cents Per Hour | \ |
SECTION TOTALS | $ 17,970,112.98| $ 18,541,730.09] S 0.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | $ 17,970,112.98| $ 18,541,730.09] S




CALL ORDER
LETTING DATE

005
08/27/04

CONTRACT DESCRIPTION

for constructing the Additional Lanes on S.R.#13
from MP 200.250 to MP 201.981 north of Northport.

1.731 mi.

10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CONTRACT 1ID 20040827005
DIVISION : 05
CONTRACT TIME 400 Calendar Days
TUSCALOOSA
(U.S.#43)
Length -

DATE
PAGE

08/30/04
005 -1

COUNTIES TUSCALOOSA

PROJECT (S) NHF-0076 (501)

OVER
LOW BID

$ 5,980,645.20 100.0000%
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SECTION 0001 Total
| \ |
0010 201A001 LUMP| 120000.00000 120000.00] |
Clearing And Grubbing (Maximum | | |
Allowable Bid $3000 Per Acre) | | |
(Approximately 40 acres) | \ |
0020 204A000 6.000 EACH] 1000.00000 6000.00| |
Closing Water Well | \ |
0030 205A001 1.000 EACH]| 3500.00000 3500.00| |
Removal Of Structures, Structure No. 1 | | |
0050 205A003 1.000 EACH] 5000.00000 5000.00| |
Removal Of Structures, Structure No. 3 | | |
0060 205A004 1.000 EACH]| 5000.00000 5000.00| |
Removal Of Structures, Structure No. 4 | | |
0070 205A005 1.000 EACH] 5000.00000 5000.00| |
Removal Of Structures, Structure No. 5 | | |
0080 205A006 1.000 EACH]| 7500.00000 7500.00] |
Removal Of Structures, Structure No. 6 | | |
0090 205A007 1.000 EACH] 5000.00000 5000.00| |
Removal Of Structures, Structure No. 7 | | |
0100 205A008 1.000 EACH]| 500.00000 500.00] |
Removal Of Structures, Structure No. 8 | | |
0110 205A009 1.000 EACH] 500.00000 500.00] |
Removal Of Structures, Structure No. 9 | | |
0130 205A011 1.000 EACH]| 7500.00000 7500.00] |
Removal Of Structures, Structure No. 11 | | |
0140 205A012 1.000 EACH] 5000.00000 5000.00| |
Removal Of Structures, Structure No. 12 | | |
0160 205A014 1.000 EACH]| 5000.00000 5000.00| |
Removal Of Structures, Structure No. 14 | | |
0170 205A015 1.000 EACH] 5000.00000 5000.00| |
Removal Of Structures, Structure No. 15 | | |
0180 205A016 1.000 EACH]| 5000.00000 5000.00| |
Removal Of Structures, Structure No. 16 | | |
0190 205A017 1.000 EACH] 0.00000 0.00| |
Removal Of Structures, Structure No. 17 | | |
0200 205A018 1.000 EACH]| 500.00000 500.00] |
Removal Of Structures, Structure No. 18 | | |
0210 205A019 1.000 EACH] 500.00000 500.00] |
Removal Of Structures, Structure No. 19 | | |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/30/04
PAGE 005 -3
TABULATION OF BIDS
CALL ORDER 005 CONTRACT ID 20040827005 COUNTIES TUSCALOOSA
LETTING DATE 08/27/04 10:00 AM DIVISION
| ( 1 ) 18024 | ( 2 ) 08077 | ( )
| RACON, INC. |HASTINGS GENERAL CONTRACTIN |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0220 205A020 1.000 EACH]| 5000.00000 5000.00| |
Removal Of Structures, Structure No. 20 | | |
0230 205A021 1.000 EACH] 2500.00000 2500.00| |
Removal of Structures, Structure No. 21 | | |
0240 205A022 1.000 EACH]| 5000.00000 5000.00| |
Removal Of Structures, Structure No. 22 | | |
0250 205A023 1.000 EACH] 5000.00000 5000.00| |
Removal Of Structures, Structure No. 23 | | |
0270 205A025 1.000 EACH]| 5000.00000 5000.00| |
Removal Of Structures, Structure No. 25 | | |
0280 205A026 1.000 EACH] 7500.00000 7500.00] |
Removal Of Structures, Structure No. 26 | | |
0290 206B000 LUMP | 7500.00000 7500.00] |
Removal Of 0ld Box Culvert, Station | |
180+95.540 | \ |
0300 206D000 2268.000 LF | 6.05000 13721.40] |
Removing Pipe | \ |
0310 206E000 11.000 EACH]| 480.00000 5280.00| |
Removing Headwalls | \ |
0320 209A000 56.000 EACH]| 78.30000 4384.80] |
Mailbox Reset, Single | | |
0330 210A000 95241.000 CUYD| 5.00000 476205.00] |
Unclassified Excavation | \ |
0340 210D013 71340.000 CUYD]| 7.50000 535050.00] |
Borrow Excavation (A-4(0) or Better) | | |
0350 214A000 1875.000 CUYD]| 7.00000 13125.00] |
Structure Excavation | \ |
0360 214B001 633.000 CUYD| 28.11000 17793.63| |
Foundation Backfill, Commercial | | |
0370 230A000 105.000 RBST| 450.00000 47250.00] |
Roadbed Processing | \ |
0380 301A004 16412.000 SQYD| 4.00000 65648.00 | |
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 4" Compacted Thickness | \ |
0390 301A008 93928.000 SQYD| 4.75000 446158.00] |
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 5" Compacted Thickness | | |
0400 301A012 6459.000 SQYD| 7.00000 45213.00] |
Crushed Aggregate Base Course, Type B, | | |
\ |

Plant Mixed, 6" Compacted Thickness



Superpave Bituminous Concrete Lower
Binder Layer, 1" Maximum Aggregate Size
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0410 305B060 1500.000 TON | 20.00000 30000.00 | |
Crushed Aggregate, Section 825, 1" Down | \ |
for Miscellaneous Use | \ |
0420 327E000 13148.000 TON | 39.78000 523027.44| |
Permeable Asphalt Treated Base | | |
0430 401A000 19465.000 SQYD| 0.61000 11873.65]| |
Bituminous Treatment A | \ |
0440 401A043 69089.000 SQYD| 1.10000 75997.90 | |
Bituminous Treatment AE | | |
0450 405A000 23755.000 GAL | 1.57000 37295.35]| |
Tack Coat | \ |
0460 410C000 1.000 EACH] 5395.43000 5395.43| |
Contractor Retained Profilograph | \ |
0470 410H000 1.000 EACH] 49975.08000 49975.08 | |
Material Remixing Device | \ |
0480 420A011 3048.000 TON | 73.42000 223784.16| |
Polymer Modified Open Graded Friction | \ |
Course, Mix 2 | \ |
0490 424A360 5545.000 TON | 53.78000 298210.10| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0520 424A369 50.000 TON | 66.32000 3316.00] |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Widening ,1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0530 424B651 10655.000 TON | 43.35000 461894.25| |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0540 424B659 50.000 TON | 49.20000 2460.00] |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0550 424B662 85.000 TON | 59.26000 5037.10] |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Widening ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0560 424B681 8803.000 TON | 42.63000 375271.89| |
| \ |
| \ |
| \ |

Mix, ESAL Range C/D



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 08/30/04
PAGE : 005 -5

CALL ORDER 005 CONTRACT 1ID 20040827005 COUNTIES : TUSCALOOSA
LETTING DATE 08/27/04 10:00 AM DIVISION 05
| ( 1 ) 18024 | ( 2 ) 08077 | ( )
|RACON, INC. |HASTINGS GENERAL CONTRACTIN |

LINE NO / ITEM CODE / ALT | \ |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— -

0580 424B692 198.000 TON | 62.62000 12398.76| |
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Widening ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |

0590 424C360 9851.000 TON | 40.72000 401132.72]| |
Superpave Bituminous Concrete Base | \ |
Layer, 1" Maximum Aggregate Size Mixk, | \ |
ESAL Range C/D | \

0600 428C000 18284.000 LF | 0.25000 4571.00| |
Scoring Bituminous Pavement Surface By | \ |
Cutting | \ |

0610 502A000 17201.000 LB | 1.50000 25801.50] |
Steel Reinforcement | | |

0620 524A011 69.000 CUYD]| 750.00000 51750.00 | |
Culvert Concrete (Cast In Place) | | |

0630 524B011 59.000 CUYD| 750.00000 44250.00 | |
Culvert Concrete Extension (Cast In | |
Place) | \ |

0640 530A002 625.000 LF | 34.00000 21250.00] |
24" Roadway Pipe (Class 3 R.C.) | \ |

0650 530A003 339.000 LF | 46.06000 15614.34| |
30" Roadway Pipe (Class 3 R.C.) | \

0660 530A004 278.000 LF | 58.07000 16143.46| |
36" Roadway Pipe (Class 3 R.C.) | \

0670 530A494 205.000 LF | 24.84000 5092.20] |
18" Roadway Pipe (14 Gauge C.M.) | \ |
(Temporary) | \ |

0680 530A661 79.000 LF | 33.32000 2632.28| |
18" Roadway Pipe (Class 3 R.C.) | |
(Temporary) | \ |

0690 530A662 106.000 LF | 37.12000 3934.72| |
24" Roadway Pipe (Class 3 R.C.) | \ |
(Temporary) | \ |

0700 530A668 35.000 LF | 96.05000 3361.75] |
48" Roadway Pipe (Class 3 R.C.) | \

(Temporary) I \ |

0710 535A001 1612.000 LF | 24.90000 40138.80| |
18" Side Drain Pipe | \ |

0720 535A002 308.000 LF | 37.30000 11488.40| |

| \ |

24" Side Drain Pipe



24" Side Drain Pipe End Treatment, |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/30/04
PAGE 005 -6
TABULATION OF BIDS
CALL ORDER 005 CONTRACT ID 20040827005 COUNTIES TUSCALOOSA
LETTING DATE 08/27/04 10:00 AM DIVISION 05
| ( 1 ) 18024 | ( 2 ) 08077 | ( )
| RACON, INC. |HASTINGS GENERAL CONTRACTIN |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0730 600A000 LUMP| 350000.00000 350000.00] |
Mobilization | |
0740 601A000 1.000 EACH] 3500.00000 3500.00| |
Furnishing Base, Soil And Structure | \ |
Laboratories | | |
0750 602A000 54.000 EACH] 88.75000 4792.50| |
Right Of Way Markers | \ |
0760 605A002 18284.000 LF | 4.70000 85934.80| |
Pavement Edge Drain (Aggregate Filled | | |
Underdrain) | \ |
0770 605B000 40.000 EACH]| 305.00000 12200.00] |
Special Underdrain Outlet, Type A | \ |
0780 606A000 1000.000 LF | 9.14000 9140.00]| |
6" Underdrain Pipe | | |
0790 610C001 160.000 TON | 22.00000 3520.00| |
Loose Riprap, Class 2 | \ |
0800 610D000 223.000 SQYD] 1.90000 423.70] |
Filter Blanket | | |
0810 614A000 1307.000 CUYD]| 202.00000 264014.00] |
Slope Paving | | |
0820 618B003 250.000 SQYD] 50.00000 12500.00] |
Concrete Driveway, 6" Thick (Includes | | |
Wire Mesh) | \ |
0830 619A003 12.000 EACH]| 672.00000 8064.00] |
24" Roadway Pipe End Treatment, Class 1 | | |
0840 619A004 5.000 EACH] 842.00000 4210.00] |
30" Roadway Pipe End Treatment, Class 1 | | |
0850 619A005 5.000 EACH] 1009.00000 5045.00 | |
36" Roadway Pipe End Treatment, Class 1 | | |
0860 619A054 1.000 EACH]| 1240.00000 1240.00] |
30" Roadway Pipe End Treatment, Class 2 | | |
0870 619A055 1.000 EACH] 1440.00000 1440.00] |
36" Roadway Pipe End Treatment, Class 2 | | |
0880 619A101 64.000 EACH| 605.00000 38720.00] |
18" Side Drain Pipe End Treatment, | |
Class 1 | | |
0890 619A102 12.000 EACH]| 684.00000 8208.00| |
\ I
\ |

Class 1



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 08/30/04
PAGE : 005 -7

CALL ORDER : 005 CONTRACT 1ID 20040827005 TUSCALOOSA
LETTING DATE 08/27/04 10:00 AM DIVISION : 05
| ( 1 ) 18024 | ( 2 ) 08077 | ( )
|RACON, INC. |HASTINGS GENERAL CONTRACTIN |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE | UNIT PRICE AMOUNT
—————————————————————————————————————————— - o
0900 620A000 2.000 CUYD| 1056.00000 2112.00] |
Minor Structure Concrete | \ |
0910 621A000 1.000 EACH] 1600.00000 1600.00| |
Junction Boxes, Type 1, 1P Or 5 | \ |
0920 621C017 1.000 EACH] 3083.00000 3083.00] |
Inlets, Type S1 Or S3 (2 Wing) | \ |
0930 621C032 3.000 EACH| 3073.00000 9219.00| |
Inlets, Type C (Modified) | \ |
0940 621D015 3.000 EACH]| 500.00000 1500.00] |
Inlet Units, Type S1 Or S3 | \ |
0950 623C000 340.000 LF | 25.00000 8500.00| |
Combination Curb & Gutter, Type C | \ |
0960 650B000 15500.000 CUYD]| 4.00000 62000.00 | |
Topsoil From Stockpiles | \ |
0970 651B000 46.000 TON | 38.95000 1791.70]| |
Agricultural Limestone | \ |
0980 652A054 9.000 ACRE] 556.47000 5008.23] |
Seeding (Mix 2A) | \ |
0990 652A056 7.000 ACRE| 556.47000 3895.29] |
Seeding (Mix 2E) | | |
1000 652B053 7.000 ACRE| 445.18000 3116.26| |
Temporary Seeding (Mix 2AT) | \ |
1010 652C000 23.000 ACRE] 83.47000 1919.81| |
Mowing | | |
1020 652D054 7.000 ACRE| 556.47000 3895.29] |
Seeding In Stubble (Mix 2A) | \ |
1030 654A001 2900.000 SQYD| 4.45000 12905.00| |
Solid Sodding (Bermuda) | \ |
1040 656A000 23.000 ACRE] 500.82000 11518.86| |
Mulching, Class A, Type 1 | \ |
1050 659A002 1000.000 SQYD| 5.57000 5570.00| |
Erosion Control Netting, Class C1 | | |
1060 659A010 1000.000 SQYD| 1.67000 1670.00]| |
Erosion Control Netting, Class A (Jute | \ |
Netting) | | |
1070 665A000 5.000 ACRE| 333.88000 1669.40| |
Temporary Seeding | \ |
1080 665B000 5.000 ACRE| 445.18000 2225.90| |
\ |

Temporary Mulching



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 08/30/04
PAGE : 005 -8

CALL ORDER : 005 CONTRACT 1ID 20040827005 TUSCALOOSA
LETTING DATE 08/27/04 10:00 AM DIVISION : 05
| ( 1 ) 18024 | ( 2 ) 08077 | ( )
|RACON, INC. |HASTINGS GENERAL CONTRACTIN |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE | UNIT PRICE AMOUNT
—————————————————————————————————————————— Bttt it it o
1090 665G000 1000.000 EACH] 2.00000 2000.00| |
Sand Bags | \ |
1100 6651000 364.000 TON | 22.84000 8313.76]| |
Temporary Riprap, Class 2 | \ |
1110 665J000 10320.000 LF | 2.35000 24252.00| |
Silt Fence, Type A | \ |
1120 6650001 10320.000 LF | 1.09000 11248.80| |
Silt Fence Removal | \ |
1130 6650000 40.000 LF | 5.20000 208.00| |
12 Inch Wattle | \ |
1140 6650001 590.000 LF | 7.44000 4389.60| |
20 Inch Wattle | \ I
1150 666A001 23.000 ACRE] 38.95000 895.85| |
Pest Control Treatment | \ |
1160 680A000 LUMP| 125000.00000 125000.00]| |
Engineering Controls | \ |
1170 701A028 4.000 MILE]| 1752.98000 7011.92]| |
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
1180 701A032 4.000 MILE] 1752.98000 7011.92] |
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.06"™ Thick) (6" Wide) | | |
1190 701A035 1.000 MILE] 1752.98000 1752.98| |
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | | |
1200 701A041 4.000 MILE]| 1101.87000 4407.48| |
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
1210 701A046 4.000 MILE]| 1101.87000 4407.48| |
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
1220 701B00S 450.000 LF | 1.11000 499.50| |
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
1230 701C000 21.000 MILE| 578.76000 12153.96| |
Broken Temporary Traffic Stripe | \ |
1240 701C001 21.000 MILE] 690.06000 14491.26| |
Solid Temporary Traffic Stripe | \ |
1250 701D008 1.000 MILE] 1947.75000 1947.75] |
\ |

Solid Traffic Stripe Removed (Plastic) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/30/04
PAGE 005 -9
TABULATION OF BIDS
CALL ORDER 005 CONTRACT 1ID 20040827005 COUNTIES TUSCALOOSA
LETTING DATE 08/27/04 10:00 AM DIVISION 05
| ( 1 ) 18024 | ( 2 ) 08077 | ( )
|RACON, INC. |HASTINGS GENERAL CONTRACTIN |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
1260 703A002 1839.000 SQFT| 3.17000 5829.63] |
Traffic Control Markings, Class 2, Type | \ |
A | \ |
1270 703B002 449.000 SQFT| 4.29000 1926.21| |
Traffic Control Legends, Class 2, Type | \ |
1280 703D001 3612.000 SQFT| 1.67000 6032.04| |
Temporary Traffic Control Markings | | |
1290 705A011 870.000 EACH] 6.12000 5324.40] |
Pavement Markers, Class C, Type 1-A | \ |
1300 705A012 470.000 EACH]| 6.12000 2876.40] |
Pavement Markers, Class C, Type 1-B | |
1310 705A023 220.000 EACH] 6.12000 1346.40] |
Pavement Markers, Class C, Type 2-D | \ |
1320 705A024 235.000 EACH| 6.12000 1438.20] |
Pavement Markers, Class C, Type 2-E | |
1330 705A030 40.000 EACH| 6.12000 244.80| |
Pavement Markers, Class A-H, Type 2-C | \ |
1340 705A031 230.000 EACH| 6.12000 1407.60| |
Pavement Markers, Class A-H, Type 1-A | | |
1350 705A037 450.000 EACH| 6.12000 2754.00] |
Pavement Markers, Class A-H, Type 2-D | \ |
1360 710A115 112.000 SQFT| 15.58000 1744.96| |
Class 4, Aluminum Flat Sign Panels 0. | \ |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type III Or Type IV Background) | | |
1370 710A125 18.000 SQFT| 18.92000 340.56| |
Class 7, Aluminum Flat Sign Panels 0. | \ |
08" Thick Or Steel Flat Sign Panels 14 | \ |
Gauge (Type IV, VII, VIII Or IX | | |
Background) | \ |
1380 710A126 106.000 SQFT| 20.03000 2123.18]| |
Class 8, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type IX Background) | \ |
1390 710B0O0O1 390.000 LF | 5.56000 2168.40| |
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | | |
1400 740B00O 1238.000 SQFT| 8.07000 9990.66| |
| \ |

Construction Signs



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/30/04
PAGE 005 -10
TABULATION OF BIDS
CALL ORDER 005 CONTRACT 1ID 20040827005 COUNTIES TUSCALOOSA
LETTING DATE 08/27/04 10:00 AM DIVISION 05
| ( 1 ) 18024 | ( 2 ) 08077 | ( )
|RACON, INC. |HASTINGS GENERAL CONTRACTIN |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
1410 740D00O 400.000 EACH] 61.22000 24488.00 | |
Channelizing Drums | \ |
1420 740E000 50.000 EACH| 2.00000 100.00] |
Cones (36 Inches High) | | |
1430 740F002 68.000 EACH]| 200.34000 13623.12|
Barricades, Type III | \ |
1440 7401005 34.000 EACH] 445.20000 15136.80| |
Warning Lights, Type B (Detachable Head | \ |
1450 740L005 131.000 EACH] 71.23000 9331.13] |
Vertical Panel, Type I (Double-Sided) | \ |
1460 740M001 50.000 EACH| 2.00000 100.00] |
Ballast For Cone | \ |
1470 741C010 1.000 EACH] 4674.60000 4674.60]| |
Portable Sequential Arrow And Chevron | \ |
Sign Unit | \ |
1480 742A001 2.000 EACH| 11686.50000 23373.00] |
Portable Changeable Message Sign, Type | \ |
1490 999 000 1500.000 HOUR| 0.80000 1200.00]| |
Trainee Hours At 80 Cents Per Hour | \
SECTION TOTALS | $ 5,980,645.20]| $ 0.00] $ 0.00
—————————————————————————————————————————— et e et i it e
CONTRACT TOTALS | $ 5,980,645.20] $ 18,541,730.09]| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/30/04

PAGE : 010 -1
VENDOR RANKING

CALL ORDER : 010 CONTRACT ID : 20040827010 COUNTIES : TALLAPOOSA
LETTING DATE : 08/27/04 10:00 AM DIVISION : 04
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPOA-CNO04 (219)

for constructing the Widening, Resurfacing, and Traffic
Stripe on C.R. #79 from the Horseshoe Bend National Military
Park to the Randolph County line.

Length 11.505 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 05024 EAST RIVER CONSTRUCTION COMPANY, INC. S 1,167,949.48 100.0000%

2 04013 DUNN CONSTRUCTION COMPANY, INC. $ 1,268,462.17 108.6059%



Solid White, Class 2, Type A Traffic

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/30/04
PAGE 010 -2
TABULATION OF BIDS
CALL ORDER 010 CONTRACT ID 20040827010 COUNTIES TALLAPOOSA
LETTING DATE 08/27/04 10:00 AM DIVISION 04
| ( 1 ) 05024 | ( 2 ) 04013 | ( )
|EAST RIVER CONSTRUCTION CO. |DUNN CONSTRUCTION CO., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 405A000 12000.000 GAL | 1.10000 13200.00] 1.08000 12960.00]
Tack Coat | ‘ |
0020 429A200 9320.000 TON | 39.93000 372147.60| 45.26000 421823.20]
Improved Bituminous Concrete Wearing | | |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range A | | |
0030 429B204 500.000 TON | 48.12000 24060.00 | 69.29000 34645.00|
Improved Bituminous Concrete Binder | | |
Layer, Patching, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A | | |
0040 429B208 11440.000 TON | 38.48000 440211.20] 40.57000 464120.80]
Improved Bituminous Concrete Binder | | |
Layer, Leveling, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A | | |
0050 429C211 2230.000 TON | 37.32000 83223.60| 44.57000 99391.10]|
Improved Bituminous Concrete Base Layer | | |
Widening, 1 1/2" Maximum Aggregate Size | \ |
Mix, ESAL Range A | \ I
0060 430B043 4557.000 TON | 16.44000 74917.08| 18.30000 83393.10]
Aggregate Surfacing (1" Down, Crusher | | |
Run) | \ |
0070 600A000 LUMP | 50000.00000 50000.00] 28059.28000 28059.28|
Mobilization | |
0080 630A021 88.000 LF | 80.00000 7040.00] 48.85000 4298.80 |
Steel Beam Guardrail, Class A, Type | \
2 (Steel Post) | | |
0090 630C070 8.000 EACH]| 1500.00000 12000.00] 1817.51000 14540.08|
Guardrail End Anchor, Type 10 Series | | |
0100 665F000 100.000 EACH| 6.00000 600.00| 3.61000 361.00|
Hay Bales | | |
0110 665J000 400.000 LF | 5.50000 2200.00| 3.61000 1444.00|
Silt Fence, Type A | | |
0120 6650001 400.000 LF | 3.50000 1400.00] 1.20000 480.00|
Silt Fence Removal | | |
0130 701A031 24.000 MILE] 1100.00000 26400.00 | 1249.54000 29988.96 |
| \ |
| \ |

Stripe (0.06" Thick)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/30/04
PAGE 010 -3
TABULATION OF BIDS
CALL ORDER 010 CONTRACT 1ID 20040827010 COUNTIES TALLAPOOSA
LETTING DATE 08/27/04 10:00 AM DIVISION 04
| ( 1 ) 05024 | ( 2 ) 04013 | ( )
|EAST RIVER CONSTRUCTION CO. |DUNN CONSTRUCTION CO., INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0140 701A035 20.000 MILE] 1200.00000 24000.00| 1363.13000 27262.60 |
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | \ |
0150 701A045 4.000 MILE] 950.00000 3800.00] 1079.14000 4316.56/
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | | |
0160 701C000 8.000 MILE] 280.00000 2240.00] 318.06000 2544 .48
Broken Temporary Traffic Stripe | \ |
0170 701C001 40.000 MILE| 380.00000 15200.00| 431.66000 17266.40]
Solid Temporary Traffic Stripe | \ |
0180 703A002 520.000 SQFT| 2.80000 1456.00| 3.18000 1653.60]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0190 705A032 300.000 EACH]| 5.40000 1620.00]| 6.13000 1839.00]
Pavement Markers, Class A-H, Type 1-B | | |
0200 705A037 1320.000 EACH] 5.50000 7260.00| 6.25000 8250.00|
Pavement Markers, Class A-H, Type 2-D | \ |
0210 740B00O 286.000 SQFT| 9.00000 2574.00| 8.71000 2491.06]
Construction Signs | \ |
0220 740E000 25.000 EACH] 10.00000 250.00] 12.02000 300.50]
Cones (36 Inches High) | | |
0230 7400000 1.000 EACH] 2150.00000 2150.00| 7032.65000 7032.65]
Pilot Car | \ |
SECTION TOTALS | $ 1,167,949.48| $ 1,268,462.17| $ 0.00
—————————————————————————————————————————— et e et i it e
CONTRACT TOTALS | $ 1,167,949.48| S 1,268,462.17| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/30/04
PAGE : 012 -1
VENDOR RANKING

CALL ORDER : 012 CONTRACT ID : 20040827012 COUNTIES : JEFFERSON
LETTING DATE : 08/27/04 10:00 AM DIVISION : 03
CONTRACT TIME : 45 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) : STPHS-0003(515)
for constructing the Concrete Pavement Rehabilitation on on 99-403-371-000-420

S.R.#3 (U.S.#31) from the S.R.#38 (U.S.#280) ramps to the
north end of the bridge over Rosedale Drive in Birmingham.
Length 1.690 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 07011 GROUT, INCORPORATED $ 871,801.48 100.0000%
2 01087 APAC-SOUTHEAST, INC. S 893,076.39 102.4403%
3 04013 DUNN CONSTRUCTION COMPANY, INC. $ 899,783.12 103.2096%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/30/04
PAGE : 012 -2
TABULATION OF BIDS

Dotted Class 2, Type A Traffic Stripe
(0.09" Thick) (6" Wide)

CALL ORDER : 012 CONTRACT ID : 20040827012 COUNTIES : JEFFERSON
LETTING DATE : 08/27/04 10:00 AM DIVISION : 03
| ( 1 ) 07011 | ( 2 ) 01087 | ( 3 ) 04013
| GROUT, INCORPORATED |APAC-SOUTHEAST, INC. | DUNN CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 404E002 4251.000 TON | 62.18000 264327.18| 50.20000 213400.20] 52.00000 221052.00
Paver-Laid Surface Treatment, Plant Mix | | |
Production, Type C Gradation | \ |
0020 404F000 85000.000 SQYD| 3.01000 255850.00 | 2.85000 242250.00] 3.20000 272000.00
Paver-Laid Surface Treatment, Placement | | |
0030 453C000 192.000 SQYD] 200.00000 38400.00 | 226.20000 43430.40] 271.88000 52200.96
Removal Of Concrete Pavement Slab | | |
0040 453D000 56.000 CUYD| 950.00000 53200.00 | 1032.40000 57814.40]| 1240.89000 69489.84
Concrete Pavement Replacement Slab | |
0050 454A000 398.000 LF | 3.00000 1194.00] 3.20000 1273.60] 3.83000 1524.34
Cleaning And Sealing Concrete Pavement, | \ |
Type I, Joints | \ |
0060 454A001 352.000 LF | 3.00000 1056.00] 3.20000 1126.40] 3.83000 1348.16
Cleaning And Sealing Concrete Pavement, | | |
Type I, Cracks | \ |
0070 454A004 1682.000 LF | 3.00000 5046.00| 2.90000 4877.80] 3.49000 5870.18
Cleaning And Sealing Concrete Pavement, | | |
Type I, Joints (Longitudinal Edge | \ |
Joints) | | |
0080 455A000 1812.000 SQYD] 17.35000 31438.20| 16.76000 30369.12]| 17.00000 30804.00
Grinding Concrete Pavement | | |
0090 600A000 LUMP | 94470.00000 94470.00| 183000.00000 183000.00| 107900.00000 107900.00
Mobilization | |
0100 701A028 4.000 MILE] 1575.00000 6300.00 | 1845.00000 7380.00] 2195.97000 8783.88
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0110 701A041 8.000 MILE| 990.00000 7920.00] 1160.00000 9280.00| 1380.32000 11042.56
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09"™ Thick) (6" Wide) | \ |
0120 701A048 4.000 MILE] 1775.00000 7100.00| 2080.00000 8320.00] 2474.82000 9899.28
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0130 701B0O0S 110.000 LF | 1.00000 110.00] 1.17000 128.70] 1.39000 152.90
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) | \ |
0140 701B00S 2862.000 LF | 1.00000 2862.00| 1.17000 3348.54| 1.39000 3978.18
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/30/04
PAGE : 012 -3
TABULATION OF BIDS

CALL ORDER : 012 CONTRACT ID : 20040827012 COUNTIES : JEFFERSON
LETTING DATE : 08/27/04 10:00 AM DIVISION : 03
| ( 1 ) 07011 | ( 2 ) 01087 | ( 3 ) 04013
| GROUT, INCORPORATED | APAC-SOUTHEAST, INC. | DUNN CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0150 701C000 8.000 MILE] 550.00000 4400.00| 644.50000 5156.00] 766.85000 6134.80
Broken Temporary Traffic Stripe | \ |
0160 701C001 1.000 MILE] 620.00000 620.00] 726.46000 726.46]| 864.44000 864 .44
Solid Temporary Traffic Stripe | \ |
0170 701E000 300.000 LF | 1.00000 300.00] 1.17000 351.00] 1.39000 417.00
Solid Temporary Traffic Stripe | \ |
0180 701E010 328.000 LF | 1.00000 328.00] 1.17000 383.76] 1.39000 455.92
Broken Temporary Traffic Stripe | \ |
0190 701G040 164.000 LF | 2.00000 328.00] 2.34000 383.76] 2.79000 457.56
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | \ |
0200 703A002 3527.000 SQFT| 2.80000 9875.60| 3.28000 11568.56] 3.90000 13755.30
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0210 703B002 45.000 SQFT| 4.00000 180.00] 4.69000 211.05] 5.58000 251.10
Traffic Control Legends, Class 2, Type | \ |
0220 705A030 988.000 EACH] 5.50000 5434.00] 6.44000 6362.72 | 7.67000 7577.96
Pavement Markers, Class A-H, Type 2-C | \ |
0230 705A031 981.000 EACH] 5.50000 5395.50] 6.44000 6317.64| 7.67000 7524.27
Pavement Markers, Class A-H, Type 1-A | | |
0240 705A032 214.000 EACH| 5.50000 1177.00] 6.44000 1378.16]| 7.67000 1641.38
Pavement Markers, Class A-H, Type 1-B | \ |
0250 740B00O 1435.000 SQFT| 12.00000 17220.00| 8.92000 12800.20] 10.64000 15268.40
Construction Signs | \ |
0260 740C000 313.000 SQFT| 15.00000 4695.00| 9.84000 3079.92| 11.74000 3674.62
Special Construction Signs | \ |
0270 740D000 341.000 EACH]| 75.00000 25575.00] 68.00000 23188.00| 80.72000 27525.52
Channelizing Drums | \ |
0280 740F002 4.000 EACH]| 300.00000 1200.00]| 235.00000 940.00] 278.85000 1115.40
Barricades, Type III | \ |
0290 7401005 4.000 EACH]| 200.00000 800.00| 95.00000 380.00] 113.01000 452.04
Warning Lights, Type B (Detachable Head | \ |
0300 741c010 3.000 EACH]| 5000.00000 15000.00| 950.00000 2850.00] 1137.43000 3412.29
Portable Sequential Arrow And Chevron | \ |
Sign Unit | | |
0310 742A001 2.000 EACH| 5000.00000 10000.00| 5500.00000 11000.00] 6604.42000 13208.84
Portable Changeable Message Sign, Type | \ |
SECTION TOTALS | $ 871,801.48]| S 893,076.39| $ 899,783.12
—————————————————————————————————————————— Bt e et et
| \ |

CONTRACT TOTALS $ 871,801.48 $ 893,076.39 $ 899,783.12




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 0le CONTRACT ID : 20040827016
LETTING DATE : 08/27/04 10:00 AM DIVISION : 09

CONTRACT TIME : 90 Calendar Days
CONTRACT DESCRIPTION : RURAL

for constructing the Lighting on S.R.#42 (U.S.#98) from
S.R.#104 in Fairhope to Gable Street in Daphne.

COUNTIES

PROJECT (S)

BALDWIN

DATE
PAGE

TCSP-0042 (505)

08/30/04
0l6 -1

% OVER
LOW BID

428,856.
457,169.
482,967.
497,613.

RANK VENDOR NO./NAME
1 01020 APEX CONTRACTING, INC.
2 07004 GEORGIA ELECTRIC COMPANY
3 08002 H & H ELECTRIC COMPANY, INC.
4 02057 BAGBY & RUSSELL ELECTRIC COMPANY, INC.
5 19055 SHOALS ELECTRIC COMPANY, INC.

613,276.



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/30/04
PAGE 0le -2
TABULATION OF BIDS
CALL ORDER 016 CONTRACT ID 20040827016 COUNTIES BALDWIN
LETTING DATE 08/27/04 10:00 AM DIVISION 09
| ( 1 ) 01020 | ( 2 ) 07004 | ( 3 ) 08002
|APEX CONTRACTING, INC. | GEORGIA ELECTRIC COMPANY |[H & H ELECTRIC COMPANY, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 600A000 LUMP | 33800.00000 33800.00] 22029.62000 22029.62 | 52640.00000 52640.00
Mobilization | |
0020 740B00O 806.000 SQFT| 8.15000 6568.90 | 23.08000 18602.48| 11.00000 8866.00
Construction Signs | | |
0030 740D000 20.000 EACH] 45.00000 900.00| 114.42000 2288.40]| 99.00000 1980.00
Channelizing Drums | | |
0040 740E000 25.000 EACH] 16.00000 400.00] 31.78000 794 .50 | 27.50000 687.50
Cones (36 Inches High) | | |
0050 740M001 25.000 EACH] 2.50000 62.50] 12.72000 318.00| 11.00000 275.00
Ballast For Cone | | |
0060 741CO010 1.000 EACH]| 1275.00000 1275.00] 1525.56000 1525.56| 1320.00000 1320.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
0070 750B251 3.000 EACH] 2150.00000 6450.00| 2503.31000 7509.93| 2145.00000 6435.00
Segmented Reflector Luminaire Assembly, | | |
Double | | |
0080 750z010 LUMP| 379400.00000 379400.00| 404101.45000 404101.45|] 410764.00000 410764.00
Roadway Lighting System | \ |
SECTION TOTALS | S 428,856.40] S 457,169.94| S 482,967.50
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 428,856.40] S 457,169.94| S 482,967.50




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/30/04
PAGE : 016 -3
TABULATION OF BIDS

CALL ORDER : 016 CONTRACT ID : 20040827016 COUNTIES : BALDWIN
LETTING DATE : 08/27/04 10:00 AM DIVISION : 09

4 ) 02057

( 5 ) 19055
BAGBY & RUSSELL ELECTRIC CO

HOALS ELECTRIC COMPANY, IN

0 —~

LINE NO / ITEM CODE / ALT

|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
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+ -
|
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|
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|
|
|
|
|
|
|
|
|
|
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|
|
4+ =
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
4+ —_—

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |

0010 600A000 LUMP | 2500.00000 2500.00| 50000.00000 50000.00|

Mobilization | |
0020 740B00O 806.000 SQFT| 10.24000 8253.44 | 12.75000 10276.50]

Construction Signs | | |
0030 740D000 20.000 EACH] 94.50000 1890.00] 75.00000 1500.00|

Channelizing Drums | | |
0040 740E000 25.000 EACH] 26.25000 656.25] 12.00000 300.00|

Cones (36 Inches High) | | |
0050 740M001 25.000 EACH] 10.50000 262 .50 8.00000 200.00|

Ballast For Cone | | |
0060 741CO010 1.000 EACH]| 1260.00000 1260.00] 6500.00000 6500.00]

Portable Sequential Arrow And Chevron | | |

Sign Unit | | |
0070 750B251 3.000 EACH] 3394.00000 10182.00] 6500.00000 19500.00]

Segmented Reflector Luminaire Assembly, | | |

Double | | |
0080 750z010 LUMP| 472609.00000 472609.00| 525000.00000 525000.00]

Roadway Lighting System | \ |

SECTION TOTALS | S 497,613.19] S 613,276.50] S 0.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 497,613.19] S 613,276.50] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/30/04

PAGE : 017 -1
VENDOR RANKING

CALL ORDER : 017 CONTRACT ID : 20040827017 COUNTIES : TALLAPOOSA
LETTING DATE : 08/27/04 10:00 AM DIVISION : 04

CONTRACT TIME : 360 Calendar Days
CONTRACT DESCRIPTION : RURAL PROJECT (S) : BR-0049(500)

for constructing the Bridge Replacement and Approaches on
S.R.#49 at Sougahatchee Creek north of Reeltown. Length

0.974 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 18024 RACON, INC. $ 5,672,670.19 100.0000%
2 14003 W. S. NEWELL, INC. $ 5,875,161.22 103.5696%
3 20050 TOMLIN CONSTRUCTION, LLC S 5,879,323.60 103.6430%
4 13021 MURPHREE BRIDGE CORPORATION $ 6,244,000.00 110.0716%
5 19007 SCOTT BRIDGE COMPANY, INC. $ 6,828,586.33 120.3769%
6 13099 MCINNIS, LLC $ 7,468,870.65 131.6641%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/30/04
PAGE : 017 -2
TABULATION OF BIDS

CALL ORDER : 017 CONTRACT ID : 20040827017 COUNTIES : TALLAPOOSA
LETTING DATE : 08/27/04 10:00 AM DIVISION : 04

1 ) 18024

( 2 ) 14003
RACON, INC.

( 3 ) 20050
W. S. NEWELL, INC.

(
TOMLIN CONSTRUCTION, LLC
LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |

0010 201A001 LUMP| 111000.00000 111000.00| 111000.00000 111000.00| 111000.00000 111000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $3000 Per Acre) | | |
(Approximately 37 Acres) | \ |

0020 206A000 LUMP | 60000.00000 60000.00| 150000.00000 150000.00| 88000.00000 88000.00
Removal Of 0ld Bridge, Station 23+14.27 | | |

0030 206B000O LUMP | 20000.00000 20000.00| 30000.00000 30000.00| 88000.00000 88000.00
Removal Of 0ld Box Culvert, Station | |
40+40 | \ |

0040 206D00O 231.000 LF | 6.05000 1397.55] 5.00000 1155.00] 75.00000 17325.00
Removing Pipe | \ |

0050 210A000 366404.000 CUYD| 3.00000 1099212.00| 2.08000 762120.32| 3.85000 1410655.40
Unclassified Excavation | \ |

0060 214A000 4138.000 CUYD] 15.00000 62070.00 | 6.44000 26648.72| 10.00000 41380.00
Structure Excavation | | |

0070 214B001 719.000 CUYD| 28.55000 20527.45| 35.00000 25165.00| 35.00000 25165.00
Foundation Backfill, Commercial | | |

0080 215A000 519.000 CUYD| 50.00000 25950.00] 55.00000 28545.00] 75.00000 38925.00
Unclassified Bridge Excavation | \ |

0090 215B000 LUMP | 17500.00000 17500.00 | 30000.00000 30000.00| 12000.00000 12000.00
Cofferdams Or Sheeting And Shoring, Sta | \ |
23+07.30 | \ |

0100 231B002 4326.000 TON | 15.25000 65971.50 | 17.42000 75358.92| 15.00000 64890.00
Roadbed Stabilizing Material, ALDOT | \
#410 (Modified) | | |

0110 301A008 7015.000 SQYD| 5.50000 38582.50| 5.70000 39985.50] 4.65000 32619.75
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 5" Compacted Thickness | \ |

0120 301A012 24880.000 SQYD| 5.25000 130620.00] 5.87000 146045.60| 4.65000 115692.00
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |

0130 401A000 16151.000 SQYD| 0.49000 7913.99] 0.46000 7429.46| 0.35000 5652.85
Bituminous Treatment A | | |

0140 401B108 6430.000 SQYD| 1.60000 10288.00 | 1.50000 9645.00| 1.50000 9645.00
Bituminous Treatment G (With Polymer | \ |
Additive) | \ |

0150 405A000 4800.000 GAL | 1.60000 7680.00| 1.50000 7200.00] 1.85000 8880.00

| \ |

Tack Coat



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/30/04
PAGE : 017 -3
TABULATION OF BIDS

CALL ORDER : 017 CONTRACT ID : 20040827017 COUNTIES : TALLAPOOSA
LETTING DATE : 08/27/04 10:00 AM DIVISION : 04
| ( 1 ) 18024 | ( 2 ) 14003 | ( 3 ) 20050
|RACON, INC. [W. S. NEWELL, INC. | TOMLIN CONSTRUCTION, LLC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0160 408A051 2000.000 SQYD| 5.35000 10700.00| 5.00000 10000.00] 6.50000 13000.00
Planing Existing Pavement | \ |
(Approximately 0.00" Thru 1.0" Thick) | \ |
0170 408A052 1600.000 SQYD] 5.35000 8560.00| 5.00000 8000.00] 4.25000 6800.00
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0180 410B00O 1.000 EACH] 3210.00000 3210.00] 3000.00000 3000.00] 3000.00000 3000.00
State Furnished Profilograph | \ |
0190 424A360 969.000 TON | 49.99000 48440.31| 46.72000 45271.68| 44.00000 42636.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0200 424A361 7953.000 TON | 45.27000 360032.31] 42.31000 336491.43] 39.00000 310167.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0210 424A366 250.000 TON | 51.36000 12840.00| 48.00000 12000.00] 59.10000 14775.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0220 424B650 2447.000 TON | 45.27000 110775.69] 42.31000 103532.57] 44.90000 109870.30
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0230 424B681 4356.000 TON | 41.85000 182298.60| 39.11000 170363.16] 32.25000 140481.00
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0240 424B685 250.000 TON | 107.00000 26750.00| 100.00000 25000.00 | 95.00000 23750.00
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Patching ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0250 430B014 300.000 TON | 18.00000 5400.00] 22.49000 6747.00 | 25.00000 7500.00
Aggregate Surfacing (ALDOT #410 | \ |
Modified) | \ I
0260 450B000O 107.000 SQYD] 90.00000 9630.00| 90.00000 9630.00] 95.00000 10165.00
Reinforced Cement Concrete Bridge End | \ |
Slab | \ |
0270 502A000 281616.000 LB | 0.84000 236557.44| 0.77000 216844.32] 0.85000 239373.60
| \ |

Steel Reinforcement



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/30/04
PAGE : 017 -4
TABULATION OF BIDS

CALL ORDER : 017 CONTRACT ID : 20040827017 COUNTIES : TALLAPOOSA
LETTING DATE : 08/27/04 10:00 AM DIVISION : 04

1 ) 18024

( 2 ) 14003
RACON, INC.

( 3 ) 20050
W. S. NEWELL, INC.

(
TOMLIN CONSTRUCTION, LLC
LINE NO / ITEM CODE / ALT

| \ |
| \ |
| \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0280 502A001 63600.000 LB | 0.77000 48972.00| 1.00000 63600.00| 0.75000 47700.00
Steel Reinforcement (Grade 60) | | |
0290 502B00O LUMP | 78500.00000 78500.00| 75000.00000 75000.00| 121000.00000 121000.00
Steel Reinforcement For Bridge | \ |
Superstructure, 23+07.30 approx. 81,000 | \ |
1bs. | | |
0300 505G003 22.000 EACH] 140.00000 3080.00| 160.00000 3520.00| 120.00000 2640.00
Pile Points (Type A, 12") | | |
0310 505M002 313.000 LF | 37.00000 11581.00] 30.00000 9390.00] 33.00000 10329.00
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ |
0320 508A000 7600.000 1B | 3.50000 26600.00 | 2.20000 16720.00] 2.00000 15200.00
Structural Steel | | |
0330 510A000 478.000 CUYD]| 365.00000 174470.00] 385.00000 184030.00] 375.00000 179250.00
Bridge Substructure Concrete, Class A | \ |
0340 510C051 LUMP| 335000.00000 335000.00] 300000.00000 300000.00|] 243000.00000 243000.00
Bridge Concrete Superstructure, Sta. | | |
23+07.30, approx 640 cu yd | | |
0350 510E000 1840.000 SQYD]| 2.30000 4232.00] 1.85000 3404.00| 2.00000 3680.00
Grooving Concrete Bridge Decks | | |
0360 511A001 42.000 EACH| 150.00000 6300.00| 125.00000 5250.00| 195.00000 8190.00
Elastomeric Bearings, Type 2 | | |
0370 513B017 2871.000 LF | 150.00000 430650.00] 135.00000 387585.00] 155.00000 445005.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type BT-72 (Specialty Item) | | |
0380 524A011 1454.000 CUYD]| 390.55000 567859.70| 365.00000 530710.00] 365.00000 530710.00
Culvert Concrete (Cast In Place) | | |
0390 530A002 248.000 LF | 25.36000 6289.28| 37.74000 9359.52] 36.00000 8928.00
24" Roadway Pipe (Class 3 R.C.) | | |
0400 530A004 100.000 LF | 43.42000 4342.00| 66.03000 6603.00] 53.00000 5300.00
36" Roadway Pipe (Class 3 R.C.) | \
0410 600A000 LUMP| 440400.00000 440400.00|] 820569.00000 820569.00|] 390000.00000 390000.00
Mobilization | |
0420 601A000 1.000 EACH]| 5000.00000 5000.00| 5000.00000 5000.00| 20000.00000 20000.00
Furnishing Base, Soil And Structure | |
Laboratories | | |
0430 602A000 24.000 EACH] 88.72000 2129.28| 125.00000 3000.00| 125.00000 3000.00
Right Of Way Markers | | |
0440 602C000 2.000 EACH| 105.00000 210.00| 200.00000 400.00| 150.00000 300.00
\ |

Permanent Easement Marker |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/30/04
PAGE 017 -5
TABULATION OF BIDS
CALL ORDER 017 CONTRACT 1ID 20040827017 COUNTIES TALLAPOOSA
LETTING DATE 08/27/04 10:00 AM DIVISION 04
| ( 1 ) 18024 | ( 2 ) 14003 | ( 3 ) 20050
|RACON, INC. [W. S. NEWELL, INC. | TOMLIN CONSTRUCTION, LLC

LINE NO / ITEM CODE / ALT | \ |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— -

0450 603A002 1.000 EACH] 30000.00000 30000.00| 15000.00000 15000.00] 20000.00000 20000.00
Furnishing Type 3 Field Office | \ |

0460 606A000 600.000 LF | 9.56000 5736.00| 15.00000 9000.00 | 13.00000 7800.00
6" Underdrain Pipe | | |

0470 610C001 7338.000 TON | 22.00000 161436.00]| 19.24000 141183.12] 25.00000 183450.00
Loose Riprap, Class 2 | \ |

0480 610D003 6377.000 SQYD| 2.00000 12754.00 | 2.00000 12754.00| 2.65000 16899.05
Filter Blanket, Geotextile | | |

0490 614A000 468.000 CUYD]| 225.99000 105763.32]| 210.00000 98280.00| 210.00000 98280.00
Slope Paving | \

0500 619A003 4.000 EACH]| 672.00000 2688.00| 650.00000 2600.00] 650.00000 2600.00
24" Roadway Pipe End Treatment, Class 1 | | |

0510 619A005 2.000 EACH| 1013.00000 2026.00] 1050.00000 2100.00] 1050.00000 2100.00
36" Roadway Pipe End Treatment, Class 1 | \ |

0520 630A001 300.000 LF | 16.00000 4800.00| 15.00000 4500.00] 19.00000 5700.00
Steel Beam Guardrail, Class A, Type 2 | \ |

0530 630C003 4.000 EACH| 1500.00000 6000.00| 1100.00000 4400.00] 1400.00000 5600.00
Guardrail End Anchor, Type 13 | \ |

0540 630C050 4.000 EACH]| 1500.00000 6000.00| 1900.00000 7600.00 | 1510.00000 6040.00
Guardrail End Anchor, Type 20 Series | | |

0550 650A000 16268.000 CUYD]| 5.00000 81340.00| 6.00000 97608.00 | 6.75000 109809.00
Topsoil | \ |

0560 650B00O 2000.000 cCUYD]| 3.00000 6000.00| 3.00000 6000.00 | 3.00000 6000.00
Topsoil From Stockpiles | \ |

0570 652A054 30.000 ACRE| 418.00000 12540.00] 500.00000 15000.00] 500.00000 15000.00
Seeding (Mix 2A) | \ |

0580 652A056 5.000 ACRE| 440.00000 2200.00| 500.00000 2500.00] 500.00000 2500.00
Seeding (Mix 2E) | | |

0590 652B053 12.000 ACRE| 330.00000 3960.00] 400.00000 4800.00| 500.00000 6000.00
Temporary Seeding (Mix 2AT) | \ |

0600 652D054 12.000 ACRE| 352.00000 4224 .00 450.00000 5400.00| 400.00000 4800.00
Seeding In Stubble (Mix 2A) | | |

0610 654A001 1065.000 SQYD| 3.58000 3812.70] 4.00000 4260.00] 3.50000 3727.50
Solid Sodding (Bermuda) | \ |

0620 656A000 42.000 ACRE| 407.00000 17094.00| 450.00000 18900.00] 500.00000 21000.00
Mulching, Class A, Type 1 | \ |

0630 656A001 5.000 ACRE| 495.00000 2475.00] 450.00000 2250.00] 500.00000 2500.00
Mulching, Class A, Type 2 | \ |

0640 659A000 2500.000 SQYD| 1.21000 3025.00] 1.50000 3750.00] 2.00000 5000.00
Erosion Control Netting, Class A | | |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/30/04
PAGE 017 -6
TABULATION OF BIDS
CALL ORDER 017 CONTRACT ID 20040827017 COUNTIES TALLAPOOSA
LETTING DATE 08/27/04 10:00 AM DIVISION 04
| ( 1 ) 18024 | ( 2 ) 14003 | ( 3 ) 20050
| RACON, INC. |[W. S. NEWELL, INC. | TOMLIN CONSTRUCTION, LLC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0650 659A002 5770.000 SQYD| 6.05000 34908.50 | 5.00000 28850.00| 7.50000 43275.00
Erosion Control Netting, Class C1l | \ |
0660 665A000 10.000 ACRE| 357.50000 3575.00] 300.00000 3000.00] 250.00000 2500.00
Temporary Seeding | \ |
0670 665B000 10.000 ACRE| 330.00000 3300.00] 400.00000 4000.00] 250.00000 2500.00
Temporary Mulching | \ |
0680 665C001 540.000 LF | 18.50000 9990.00 | 22.00000 11880.00| 25.00000 13500.00
18" Temporary Pipe | \ |
0690 665F000 310.000 EACH| 5.00000 1550.00] 8.00000 2480.00 | 6.00000 1860.00
Hay Bales | \ |
0700 665G000 250.000 EACH] 2.30000 575.00] 10.00000 2500.00| 10.00000 2500.00
Sand Bags | \ |
0710 665I000 1478.000 TON | 24.55000 36284.90 | 19.24000 28436.72| 30.00000 44340.00
Temporary Riprap, Class 2 | \ |
0720 6651002 100.000 TON | 28.43000 2843.00] 19.24000 1924.00] 30.00000 3000.00
Temporary Riprap, Class 1 | \ |
0730 665J000 10442.000 LF | 2.35000 24538.70| 4.00000 41768.00| 2.50000 26105.00
Silt Fence, Type A | \ |
0740 665L000 580.000 LF | 21.15000 12267.00| 20.00000 11600.00| 20.00000 11600.00
Floating Basin Boom | | |
0750 6650001 10442.000 LF | 1.09000 11381.78]| 1.00000 10442.00| 0.50000 5221.00
Silt Fence Removal | \ |
0760 680A000 LUMP| 125000.00000 125000.00| 370540.00000 370540.00| 79000.00000 79000.00
Engineering Controls | | |
0770 701A006 35.000 MILE| 594.00000 20790.00| 450.00000 15750.00| 560.00000 19600.00
Solid White, Class 1, Type A Traffic | \ |
Stripe (6" Wide) | | |
0780 701A010 4.000 MILE] 385.00000 1540.00] 350.00000 1400.00] 400.00000 1600.00
Broken Yellow, Class 1, Type A Traffic | | |
Stripe (6" Wide) | | |
0790 701A014 15.000 MILE| 594.00000 8910.00] 450.00000 6750.00| 560.00000 8400.00
Solid Yellow, Class 1, Type A Traffic | | |
Stripe (6" Wide) | | |
0800 701A028 2.000 MILE| 2200.00000 4400.00] 1400.00000 2800.00 | 2200.00000 4400.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0810 701A032 2.000 MILE| 2200.00000 4400.00] 1700.00000 3400.00] 2200.00000 4400.00
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
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TABULATION OF BIDS
CALL ORDER 017 CONTRACT ID 20040827017 COUNTIES TALLAPOOSA
LETTING DATE 08/27/04 10:00 AM DIVISION 04
| ( 1 ) 18024 | ( 2 ) 14003 | ( 3 ) 20050
| RACON, INC. |[W. S. NEWELL, INC. | TOMLIN CONSTRUCTION, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0820 701C001 18.000 MILE] 638.00000 11484.00] 380.00000 6840.00| 600.00000 10800.00
Solid Temporary Traffic Stripe | \ |
0830 701G125 828.000 LF | 4.95000 4098.60| 6.00000 4968.00| 4.85000 4015.80
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0840 701G133 828.000 LF | 4.95000 4098.60]| 6.00000 4968.00 | 4.85000 4015.80
Solid Yellow, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | \ [
0850 703A000 600.000 SQFT| 1.65000 990.00| 1.70000 1020.00| 1.85000 1110.00
Traffic Control Markings, Class 1, Type | \ |
A | \ |
0860 703D001 600.000 SQFT| 1.65000 990.00| 1.70000 1020.00| 1.85000 1110.00
Temporary Traffic Control Markings | \ |
0870 705A032 132.000 EACH| 6.05000 798.60| 5.40000 712.80| 5.95000 785.40
Pavement Markers, Class A-H, Type 1-B | | |
0880 705A037 1077.000 EACH] 6.05000 6515.85] 5.50000 5923.50| 5.95000 6408.15
Pavement Markers, Class A-H, Type 2-D | | |
0890 740B00O 1452.000 SQFT| 8.07000 11717.64| 7.69000 11165.88] 8.50000 12342.00
Construction Signs | \ |
0900 740D000 50.000 EACH]| 59.00000 2950.00| 53.00000 2650.00] 65.00000 3250.00
Channelizing Drums | | |
0910 740E000 50.000 EACH] 2.00000 100.00] 12.00000 600.00| 10.50000 525.00
Cones (36 Inches High) | | |
0920 740F002 16.000 EACH]| 201.00000 3216.00| 175.00000 2800.00] 225.00000 3600.00
Barricades, Type III | \ |
0930 7401005 8.000 EACH]| 445.05000 3560.40| 371.00000 2968.00]| 550.00000 4400.00
Warning Lights, Type B (Detachable Head | \ |
0940 740M001 50.000 EACH]| 2.00000 100.00] 8.00000 400.00| 7.50000 375.00
Ballast For Cone | | |
0950 999 000 3000.000 HOUR| 0.80000 2400.00 | 0.80000 2400.00] 0.80000 2400.00
Trainee Hours At 80 Cents Per Hour | |
SECTION TOTALS | $ 5,672,670.19] $ 5,875,161.22] $ 5,879,323.60
—————————————————————————————————————————— T T i ettt e
CONTRACT TOTALS | $ 5,672,670.19| S 5,875,161.22]| $ 5,879,323.60
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TABULATION OF BIDS
CALL ORDER 017 CONTRACT ID 20040827017 COUNTIES TALLAPOOSA
LETTING DATE 08/27/04 10:00 AM DIVISION 04
| ( 4 ) 13021 | ( 5 ) 19007 | ( 6 ) 13099
|MURPHREE BRIDGE CORPORATION |SCOTT BRIDGE COMPANY, INC. |[MCINNIS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A001 LUMP| 111000.00000 111000.00| 111000.00000 111000.00| 111000.00000 111000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $3000 Per Acre) | | |
(Approximately 37 Acres) | \ |
0020 206A000 LUMP| 200000.00000 200000.00| 261000.00000 261000.00] 150000.00000 150000.00
Removal Of 0ld Bridge, Station 23+14.27 | | |
0030 206B000O LUMP | 20000.00000 20000.00| 20000.00000 20000.00| 6000.00000 6000.00
Removal Of 0ld Box Culvert, Station | |
40+40 | \ |
0040 206D00O 231.000 LF | 6.00000 1386.00] 6.00000 1386.00] 6.00000 1386.00
Removing Pipe | \ |
0050 210A000 366404.000 CUYD| 3.65000 1337374.60| 3.93000 1439967.72] 6.00000 2198424.00
Unclassified Excavation | \ |
0060 214A000 4138.000 CUYD] 10.00000 41380.00 | 20.50000 84829.00 | 10.00000 41380.00
Structure Excavation | | |
0070 214B001 719.000 CUYD| 25.00000 17975.00 | 35.00000 25165.00| 35.00000 25165.00
Foundation Backfill, Commercial | | |
0080 215A000 519.000 CUYD| 200.00000 103800.00] 130.00000 67470.00 | 40.00000 20760.00
Unclassified Bridge Excavation | \ |
0090 215B000 LUMP | 50000.00000 50000.00] 145000.00000 145000.00| 100000.00000 100000.00
Cofferdams Or Sheeting And Shoring, Sta | \ |
23+07.30 | \ |
0100 231B002 4326.000 TON | 15.00000 64890.00 | 15.00000 64890.00 | 22.00000 95172.00
Roadbed Stabilizing Material, ALDOT | \
#410 (Modified) | | |
0110 301A008 7015.000 SQYD| 4.65000 32619.75]| 4.65000 32619.75] 5.50000 38582.50
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 5" Compacted Thickness | \ |
0120 301A012 24880.000 SQYD| 4.65000 115692.00] 4.65000 115692.00| 6.00000 149280.00
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |
0130 401A000 16151.000 SQYD| 0.35000 5652.85] 0.46000 7429.46| 0.35000 5652.85
Bituminous Treatment A | | |
0140 401B108 6430.000 SQYD| 1.50000 9645.00 | 1.50000 9645.00| 1.50000 9645.00
Bituminous Treatment G (With Polymer | \ |
Additive) | \ |
0150 405A000 4800.000 GAL | 1.85000 8880.00| 1.50000 7200.00] 1.85000 8880.00
| \ |

Tack Coat
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TABULATION OF BIDS

CALL ORDER : 017 CONTRACT ID : 20040827017 COUNTIES : TALLAPOOSA
LETTING DATE : 08/27/04 10:00 AM DIVISION : 04
| ( 4 ) 13021 | ( 5 ) 19007 | ( 6 ) 13099
|MURPHREE BRIDGE CORPORATION |SCOTT BRIDGE COMPANY, INC. |[MCINNIS, LLC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0160 408A051 2000.000 SQYD| 6.50000 13000.00] 5.00000 10000.00] 6.50000 13000.00
Planing Existing Pavement | \ |
(Approximately 0.00" Thru 1.0" Thick) | \ |
0170 408A052 1600.000 SQYD] 4.25000 6800.00| 5.00000 8000.00] 4.25000 6800.00
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0180 410B00O 1.000 EACH] 3000.00000 3000.00] 3000.00000 3000.00] 3000.00000 3000.00
State Furnished Profilograph | \ |
0190 424A360 969.000 TON | 44.00000 42636.00| 47.00000 45543.00 | 44.00000 42636.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0200 424A361 7953.000 TON | 39.00000 310167.00] 43.00000 341979.00] 39.00000 310167.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0210 424A366 250.000 TON | 59.10000 14775.00| 48.00000 12000.00] 59.10000 14775.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0220 424B650 2447.000 TON | 44.90000 109870.30]| 43.00000 105221.00] 44.90000 109870.30
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0230 424B681 4356.000 TON | 32.25000 140481.00]| 40.00000 174240.00] 32.25000 140481.00
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0240 424B685 250.000 TON | 95.00000 23750.00| 100.00000 25000.00 | 95.00000 23750.00
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Patching ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0250 430B014 300.000 TON | 25.00000 7500.00| 25.00000 7500.00| 20.00000 6000.00
Aggregate Surfacing (ALDOT #410 | \ |
Modified) | \ I
0260 450B000O 107.000 SQYD] 110.00000 11770.00 | 98.00000 10486.00 | 110.00000 11770.00
Reinforced Cement Concrete Bridge End | \ |
Slab | \ |
0270 502A000 281616.000 LB | 0.75000 211212.00| 0.75000 211212.00] 0.75000 211212.00
| \ |

Steel Reinforcement
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CALL ORDER 017 CONTRACT ID 20040827017 COUNTIES TALLAPOOSA
LETTING DATE 08/27/04 10:00 AM DIVISION 04
| ( 4 ) 13021 | ( 5 ) 19007 | ( 6 ) 13099
| MURPHREE BRIDGE CORPORATION |SCOTT BRIDGE COMPANY, INC. |[MCINNIS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0280 502A001 63600.000 LB | 1.00000 63600.00| 0.90000 57240.00| 1.00000 63600.00
Steel Reinforcement (Grade 60) | | |
0290 502B00O LUMP | 81000.00000 81000.00] 81000.00000 81000.00] 81000.00000 81000.00
Steel Reinforcement For Bridge | \ |
Superstructure, 23+07.30 approx. 81,000 | \ |
1bs. | | |
0300 505G003 22.000 EACH] 100.00000 2200.00 | 200.00000 4400.00| 200.00000 4400.00
Pile Points (Type A, 12") | | |
0310 505M002 313.000 LF | 30.00000 9390.00| 41.00000 12833.00] 30.00000 9390.00
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ |
0320 508A000 7600.000 1B | 3.50000 26600.00 | 3.00000 22800.00| 5.80000 44080.00
Structural Steel | | |
0330 510A000 478.000 CUYD]| 500.00000 239000.00] 430.00000 205540.00| 650.00000 310700.00
Bridge Substructure Concrete, Class A | \ |
0340 510C051 LUMP| 384000.00000 384000.00| 364000.00000 364000.00|] 385000.00000 385000.00
Bridge Concrete Superstructure, Sta. | | |
23+07.30, approx 640 cu yd | | |
0350 510E000 1840.000 SQYD]| 1.84000 3385.60| 2.50000 4600.00| 5.10000 9384.00
Grooving Concrete Bridge Decks | | |
0360 511A001 42.000 EACH| 150.00000 6300.00| 170.00000 7140.00| 200.00000 8400.00
Elastomeric Bearings, Type 2 | | |
0370 513B017 2871.000 LF | 200.00000 574200.00] 190.00000 545490.00] 150.00000 430650.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type BT-72 (Specialty Item) | | |
0380 524A011 1454.000 CUYD]| 365.00000 530710.00] 365.00000 530710.00] 365.00000 530710.00
Culvert Concrete (Cast In Place) | | |
0390 530A002 248.000 LF | 36.00000 8928.00| 36.00000 8928.00| 30.00000 7440.00
24" Roadway Pipe (Class 3 R.C.) | | |
0400 530A004 100.000 LF | 53.00000 5300.00| 53.00000 5300.00| 55.00000 5500.00
36" Roadway Pipe (Class 3 R.C.) | \
0410 600A000 LUMP| 478746.55000 478746.55] 800000.00000 800000.00|] 766000.00000 766000.00
Mobilization | |
0420 601A000 1.000 EACH]| 5000.00000 5000.00| 9500.00000 9500.00] 6000.00000 6000.00
Furnishing Base, Soil And Structure | |
Laboratories | | |
0430 602A000 24.000 EACH] 150.00000 3600.00| 150.00000 3600.00| 125.00000 3000.00
Right Of Way Markers | | |
0440 602C000 2.000 EACH| 150.00000 300.00] 200.00000 400.00| 200.00000 400.00
\ |

Permanent Easement Marker |
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CALL ORDER 017 CONTRACT 1ID 20040827017 COUNTIES TALLAPOOSA
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| ( 4 ) 13021 | ( 5 ) 19007 | ( 6 ) 13099
|MURPHREE BRIDGE CORPORATION |SCOTT BRIDGE COMPANY, INC. |[MCINNIS, LLC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0450 603A002 1.000 EACH] 20000.00000 20000.00]| 30000.00000 30000.00 | 25000.00000 25000.00
Furnishing Type 3 Field Office | \ |
0460 606A000 600.000 LF | 13.00000 7800.00]| 13.00000 7800.00 | 7.00000 4200.00
6" Underdrain Pipe | | |
0470 610C001 7338.000 TON | 25.00000 183450.00]| 25.00000 183450.00] 25.00000 183450.00
Loose Riprap, Class 2 | \ |
0480 610D003 6377.000 SQYD| 2.65000 16899.05| 2.65000 16899.05| 2.00000 12754.00
Filter Blanket, Geotextile | | |
0490 614A000 468.000 CUYD]| 210.00000 98280.00| 210.00000 98280.00| 210.00000 98280.00
Slope Paving | \
0500 619A003 4.000 EACH]| 600.00000 2400.00| 600.00000 2400.00] 650.00000 2600.00
24" Roadway Pipe End Treatment, Class 1 | | |
0510 619A005 2.000 EACH| 1000.00000 2000.00| 1000.00000 2000.00] 1050.00000 2100.00
36" Roadway Pipe End Treatment, Class 1 | \ |
0520 630A001 300.000 LF | 15.00000 4500.00]| 19.00000 5700.00 | 19.00000 5700.00
Steel Beam Guardrail, Class A, Type 2 | \ |
0530 630C003 4.000 EACH| 1100.00000 4400.00| 1400.00000 5600.00| 1400.00000 5600.00
Guardrail End Anchor, Type 13 | \ |
0540 630C050 4.000 EACH]| 1900.00000 7600.00| 1510.00000 6040.00 | 1510.00000 6040.00
Guardrail End Anchor, Type 20 Series | | |
0550 650A000 16268.000 CUYD]| 6.75000 109809.00| 6.75000 109809.00| 10.00000 162680.00
Topsoil | \ |
0560 650B00O 2000.000 cCUYD]| 3.00000 6000.00| 3.00000 6000.00 | 5.00000 10000.00
Topsoil From Stockpiles | \ |
0570 652A054 30.000 ACRE| 500.00000 15000.00] 530.00000 15900.00] 500.00000 15000.00
Seeding (Mix 2A) | \ |
0580 652A056 5.000 ACRE| 500.00000 2500.00| 530.00000 2650.00] 500.00000 2500.00
Seeding (Mix 2E) | | |
0590 652B053 12.000 ACRE| 400.00000 4800.00| 335.00000 4020.00] 500.00000 6000.00
Temporary Seeding (Mix 2AT) | \ |
0600 652D054 12.000 ACRE| 450.00000 5400.00 | 530.00000 6360.00 | 400.00000 4800.00
Seeding In Stubble (Mix 2A) | | |
0610 654A001 1065.000 SQYD| 4.00000 4260.00| 3.75000 3993.75] 3.50000 3727.50
Solid Sodding (Bermuda) | \ |
0620 656A000 42.000 ACRE| 450.00000 18900.00| 585.00000 24570.00 | 500.00000 21000.00
Mulching, Class A, Type 1 | \ |
0630 656A001 5.000 ACRE| 450.00000 2250.00] 640.00000 3200.00] 500.00000 2500.00
Mulching, Class A, Type 2 | \ |
0640 659A000 2500.000 SQYD| 1.50000 3750.00] 1.35000 3375.00] 2.00000 5000.00
Erosion Control Netting, Class A | | |
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CALL ORDER 017 CONTRACT ID 20040827017 COUNTIES TALLAPOOSA
LETTING DATE 08/27/04 10:00 AM DIVISION : 04
| ( 4 ) 13021 | ( 5 ) 19007 | ( 6 ) 13099
| MURPHREE BRIDGE CORPORATION |SCOTT BRIDGE COMPANY, INC. |[MCINNIS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0650 659A002 5770.000 SQYD| 5.00000 28850.00 | 4.00000 23080.00| 7.50000 43275.00
Erosion Control Netting, Class C1l | | |
0660 665A000 10.000 ACRE]| 300.00000 3000.00| 335.00000 3350.00]| 250.00000 2500.00
Temporary Seeding | | |
0670 665B000 10.000 ACRE]| 400.00000 4000.00] 388.00000 3880.00| 250.00000 2500.00
Temporary Mulching | | |
0680 665C001 540.000 LF | 25.00000 13500.00] 13.00000 7020.00| 21.00000 11340.00
18" Temporary Pipe | \ |
0690 665F000 310.000 EACH| 7.00000 2170.00| 6.50000 2015.00] 6.00000 1860.00
Hay Bales | \ |
0700 665G000 250.000 EACH] 10.00000 2500.00| 6.00000 1500.00| 4.00000 1000.00
Sand Bags | | |
0710 665I000 1478.000 TON | 30.00000 44340.00] 30.00000 44340.00| 25.00000 36950.00
Temporary Riprap, Class 2 | \ |
0720 6651002 100.000 TON | 30.00000 3000.00| 30.00000 3000.00| 25.00000 2500.00
Temporary Riprap, Class 1 | \ |
0730 665J000 10442.000 LF | 2.50000 26105.00| 2.25000 23494 .50 3.25000 33936.50
Silt Fence, Type A | | |
0740 6651000 580.000 LF | 11.00000 6380.00| 9.00000 5220.00| 28.00000 16240.00
Floating Basin Boom | \ |
0750 6650001 10442.000 LF | 0.50000 5221.00| 0.30000 3132.60| 1.25000 13052.50
Silt Fence Removal | | |
0760 680A000 LUMP | 70000.00000 70000.00] 80000.00000 80000.00| 120000.00000 120000.00
Engineering Controls | | |
0770 701A006 35.000 MILE] 450.00000 15750.00] 450.00000 15750.00] 500.00000 17500.00
Solid White, Class 1, Type A Traffic | | |
Stripe (6" Wide) | | |
0780 701A010 4.000 MILE] 350.00000 1400.00] 350.00000 1400.00| 400.00000 1600.00
Broken Yellow, Class 1, Type A Traffic | | |
Stripe (6" Wide) | | |
0790 701A014 15.000 MILE] 450.00000 6750.00| 450.00000 6750.00] 475.00000 7125.00
Solid Yellow, Class 1, Type A Traffic | | |
Stripe (6" Wide) | | |
0800 701A028 2.000 MILE| 1400.00000 2800.00 | 1400.00000 2800.00]| 1500.00000 3000.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0810 701A032 2.000 MILE| 1700.00000 3400.00| 1700.00000 3400.00| 1800.00000 3600.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) | | |
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TABULATION OF BIDS
CALL ORDER 017 CONTRACT ID 20040827017 COUNTIES TALLAPOOSA
LETTING DATE 08/27/04 10:00 AM DIVISION 04
| ( 4 ) 13021 | ( 5 ) 19007 | ( 6 ) 13099
| MURPHREE BRIDGE CORPORATION |SCOTT BRIDGE COMPANY, INC. |[MCINNIS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0820 701C001 18.000 MILE] 380.00000 6840.00| 400.00000 7200.00| 400.00000 7200.00
Solid Temporary Traffic Stripe | | |
0830 701G125 828.000 LF | 6.00000 4968.00| 6.00000 4968.00| 6.00000 4968.00
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0840 701G133 828.000 LF | 6.00000 4968.00| 6.00000 4968.00 | 6.00000 4968.00
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0850 703A000 600.000 SQFT| 1.70000 1020.00] 1.75000 1050.00| 1.70000 1020.00
Traffic Control Markings, Class 1, Type | | |
A | \ |
0860 703D001 600.000 SQFT| 1.70000 1020.00] 1.75000 1050.00]| 1.70000 1020.00
Temporary Traffic Control Markings | | |
0870 705A032 132.000 EACH| 5.40000 712.80] 5.50000 726.00 | 5.50000 726.00
Pavement Markers, Class A-H, Type 1-B | | |
0880 705A037 1077.000 EACH] 5.50000 5923.50| 5.50000 5923.50| 5.50000 5923.50
Pavement Markers, Class A-H, Type 2-D | | |
0890 740B00O 1452.000 SQFT| 7.25000 10527.00] 8.00000 11616.00] 8.50000 12342.00
Construction Signs | | |
0900 740D000 50.000 EACH]| 50.00000 2500.00| 55.00000 2750.00] 75.00000 3750.00
Channelizing Drums | | |
0910 740E000 50.000 EACH] 10.00000 500.00] 10.00000 500.00| 15.00000 750.00
Cones (36 Inches High) | | |
0920 740F002 16.000 EACH]| 165.00000 2640.00 | 175.00000 2800.00] 200.00000 3200.00
Barricades, Type III | | |
0930 7401005 8.000 EACH]| 350.00000 2800.00 | 400.00000 3200.00| 400.00000 3200.00
Warning Lights, Type B (Detachable Head | \ |
0940 740M001 50.000 EACH]| 10.00000 500.00] 6.00000 300.00| 1.00000 50.00
Ballast For Cone | | |
0950 999 000 3000.000 HOUR| 0.80000 2400.00 | 0.80000 2400.00] 0.80000 2400.00
Trainee Hours At 80 Cents Per Hour | |
SECTION TOTALS | $ 6,244,000.00] $ 6,828,586.33] $ 7,468,870.65
—————————————————————————————————————————— T T i ettt e
CONTRACT TOTALS | $ 6,244,000.00| S 6,828,586.33] S 7,468,870.65




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 020 CONTRACT ID : 20040827020
LETTING DATE : 08/27/04 10:00 AM DIVISION : 07
CONTRACT TIME : 100 Calendar Days

CONTRACT DESCRIPTION

for constructing the Bridge Replacements (2 Precasts) on Dan
Snead Road at tributaries of Pea Creek southwest of Clayton.
Length 0.024 mi.

COUNTIES

PROJECT (S)

BARBOUR

DATE : 08/30/04
PAGE : 020 -1

ACGBBRZ-0300 (208)

ACGBBRZ-0300(209)

265,691.
321,537.
338,647.

% OVER
LOW BID

RANK VENDOR NO./NAME

1 14005 G. W. NORRELL CONTRACTING COMPANY, INC.
2 13021 MURPHREE BRIDGE CORPORATION

3 13099 MCINNIS, LLC

4 06001 F & W CONSTRUCTION COMPANY, INC.

340,005.



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/30/04
PAGE 020 -2
TABULATION OF BIDS
CALL ORDER 020 CONTRACT ID 20040827020 COUNTIES BARBOUR
LETTING DATE 08/27/04 10:00 AM DIVISION 07
| ( 1 ) 14005 | ( 2 ) 13021 | ( 3 ) 13099
|G. W. NORRELL CONTRACTING C |MURPHREE BRIDGE CORPORATION |MCINNIS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 210A000 285.000 CUYD] 5.00000 1425.00] 5.00000 1425.00| 3.00000 855.00
Unclassified Excavation | | |
0020 502A000 96.000 LB | 1.00000 96.00| 1.00000 96.00] 2.00000 192.00
Steel Reinforcement | | |
0030 505M002 2300.000 LF | 27.00000 62100.00| 24.00000 55200.00| 30.00000 69000.00
Steel Piling Furnished And Driven (HP | | |
12 x 53) | | |
0040 507A000 4.000 EACH] 1750.00000 7000.00] 2250.00000 9000.00] 3000.00000 12000.00
Wire Rope Abutment Anchor Assembly | \ |
0050 510A000 12.000 CUYD]| 400.00000 4800.00] 450.00000 5400.00]| 500.00000 6000.00
Bridge Substructure Concrete, Class A | | |
0060 511A000 66.000 EACH| 95.00000 6270.00| 90.00000 5940.00| 100.00000 6600.00
Elastomeric Bearings, Type 1 | | |
0070 512A014 4.000 EACH] 2600.00000 10400.00] 2785.00000 11140.00] 3500.00000 14000.00
Precast Concrete Abutment Caps, 2'-0" | | |
Wide By 1'-8" Deep By 33'-0" Long | \ |
0080 512B004 2.000 EACH| 2500.00000 5000.00| 3260.00000 6520.00] 4000.00000 8000.00
Precast Concrete Intermediate Bent Caps | \ |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]| | |
0090 512C004 24.000 EACH] 2100.00000 50400.00] 3500.00000 84000.00] 3000.00000 72000.00
Precast Concrete Type 1 Span Section, | \ |
3'-6" Wide By 1'-9" Deep By 34'-0" Long | \ |
0100 512C007 8.000 EACH]| 2100.00000 16800.00] 3330.00000 26640.00| 3500.00000 28000.00
Precast Concrete Type 2C Span Section, | | |
3'-6" Wide By 1'- 9" Deep By 34'-0" Long| \ |
0110 512D002 8.000 EACH] 2200.00000 17600.00] 3530.00000 28240.00| 3500.00000 28000.00
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | |
0120 512E002 32.000 EACH] 650.00000 20800.00 | 365.00000 11680.00] 600.00000 19200.00
Precast Concrete Abutment Panels, Type | | |
A3 | \ |
0130 512F002 16.000 EACH]| 700.00000 11200.00] 640.00000 10240.00] 600.00000 9600.00
Precast Concrete Wing Panels, Type W3 | | |
0140 512G000 8.000 EACH] 700.00000 5600.00| 400.00000 3200.00| 500.00000 4000.00
Precast Concrete Abutment Wing Cap Pane | | |
0150 600A000 LUMP | 20000.00000 20000.00 | 36816.80000 36816.80| 30000.00000 30000.00
\ |

Mobilization |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/30/04
PAGE 020 -3
TABULATION OF BIDS
CALL ORDER 020 CONTRACT 1ID 20040827020 COUNTIES BARBOUR
LETTING DATE 08/27/04 10:00 AM DIVISION : 07
| ( 1 ) 14005 | ( 2 ) 13021 | ( 3 ) 13099
|G. W. NORRELL CONTRACTING C |MURPHREE BRIDGE CORPORATION |MCINNIS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 630C003 8.000 EACH]| 1300.00000 10400.00] 1300.00000 10400.00] 1300.00000 10400.00
Guardrail End Anchor, Type 13 | | |
0170 630C070 8.000 EACH]| 1600.00000 12800.00] 1600.00000 12800.00] 1600.00000 12800.00
Guardrail End Anchor, Type 10 Series | | |
0180 680A000 LUMP | 3000.00000 3000.00| 2800.00000 2800.00] 8000.00000 8000.00
Engineering Controls | | |
SECTION TOTALS | S 265,691.00] S 321,537.80] S 338,647.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 265,691.00] S 321,537.80] S 338,647.00




CALL ORDER : 020
LETTING DATE : 08/27/04 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID

DIVISION

20040827020
07

DATE : 08/30/04
PAGE : 020 -4

COUNTIES : BARBOUR

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY
SECTION 0001 Total
|
0010 210A000 285.000 CUYD]
Unclassified Excavation |
0020 502A000 96.000 LB |
Steel Reinforcement |
0030 505M002 2300.000 LF |
Steel Piling Furnished And Driven (HP |
12 x 53) |
0040 507A000 4.000 EACH]
Wire Rope Abutment Anchor Assembly |
0050 510A000 12.000 CUYD]|
Bridge Substructure Concrete, Class A |
0060 511A000 66.000 EACH|
Elastomeric Bearings, Type 1 |
0070 512A014 4.000 EACH]

Precast Concrete Abutment Caps, 2'-0" |
Wide By 1'-8" Deep By 33'-0" Long |
0080 512B004 2.000 EACH|
Precast Concrete Intermediate Bent Caps |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]|
0090 512C004 24.000 EACH]
Precast Concrete Type 1 Span Section, |
3'-6" Wide By 1'-9" Deep By 34'-0" Long |
0100 512cC007 8.000 EACH]
Precast Concrete Type 2C Span Section, |
3'-6" Wide By 1'- 9" Deep By 34'-0" Long]|
0110 512D002 8.000 EACH]
Precast Concrete Barrier Rail End |
Section, 34'-0" Long |
0120 512E002 32.000 EACH]
Precast Concrete Abutment Panels, Type |
A3 |
0130 512F002 16.000 EACH]
Precast Concrete Wing Panels, Type W3 |
0140 512G000 8.000 EACH]
Precast Concrete Abutment Wing Cap Pane |
0150 600A000 LUMP |
Mobilization |

)

( 4
F & W CONSTRUCTION CO.,

06001

UNIT PRICE

17.

3500.

350.

74.

4000.

4000.

4000.

4000.

4000.

600.

600.

400.

34000.

.00000

.00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

1425.

96.

39100.

14000.

4200.

4884.

16000.

8000.

96000.

32000.

32000.

19200.

9600.

3200.

34000.

UNIT PRICE AMOUNT



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/30/04
PAGE 020 =5
TABULATION OF BIDS
CALL ORDER 020 CONTRACT 1ID 20040827020 COUNTIES BARBOUR
LETTING DATE 08/27/04 10:00 AM DIVISION 07
| ( 4 ) 06001 ¢ ) | ( )
|FF & W CONSTRUCTION CO., INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 630C003 8.000 EACH]| 1350.00000 10800.00] |
Guardrail End Anchor, Type 13 | | |
0170 630C070 8.000 EACH]| 1750.00000 14000.00] |
Guardrail End Anchor, Type 10 Series | | |
0180 680A000 LUMP | 1500.00000 1500.00] |
Engineering Controls | | |
SECTION TOTALS | S 340,005.00] S 0.00] S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 340,005.00] S 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/30/04
PAGE : 023 -1
VENDOR RANKING

CALL ORDER : 023 CONTRACT ID : 20040827023 COUNTIES : CLARKE
LETTING DATE : 08/27/04 10:00 AM DIVISION : 08
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : STPOA-1309(200)

for the Widening, Resurfacing, and Traffic Stripe on C.R.
#48 from east of S.R. #69 east to the west city limits of
Thomasville.

Length 9.208 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01073 ASPHALT SUPPLY, LLC S 998,463.40 100.0000%
2 13008 MOBILE ASPHALT COMPANY, LLC $ 1,042,645.60 104.4250%
3 19100 SOUTHWEST ALABAMA CONSTRUCTION, LLC $ 1,234,786.00 123.6686%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/30/04
PAGE : 023 -2
TABULATION OF BIDS

Solid White, Class 1, Type A Traffic |
Stripe |

CALL ORDER : 023 CONTRACT ID : 20040827023 COUNTIES : CLARKE
LETTING DATE : 08/27/04 10:00 AM DIVISION : 08
| ( 1 ) 01073 | ( 2 ) 13008 | ( 3 ) 19100
|ASPHALT SUPPLY, LLC |[MOBILE ASPHALT COMPANY, LLC |SOUTHWEST ALABAMA CONSTRUCTION,
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 305A000 5000.000 CUYD| 7.75000 38750.00 | 8.50000 42500.00] 14.45000 72250.00
Borrow, Section 210, A4 Or Better, For | | |
Miscellaneous Use | | |
0020 401B108 26910.000 SQYD] 0.93000 25026.30]| 0.76000 20451.60| 0.86000 23142.60
Bituminous Treatment G (With Polymer | | |
Additive) | \ |
0030 405A000 7000.000 GAL | 2.12000 14840.00| 1.00000 7000.00| 2.50000 17500.00
Tack Coat | \ |
0040 429A200 7580.000 TON | 35.50000 269090.00 | 36.35000 275533.00] 44.80000 339584.00
Improved Bituminous Concrete Wearing | | |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range A | | |
0050 429A206 690.000 TON | 37.00000 25530.00]| 38.00000 26220.00] 48.25000 33292.50
Improved Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A | \ |
0060 429B200 13340.000 TON | 34.50000 460230.00] 36.00000 480240.00/| 49.16000 655794.40
Improved Bituminous Concrete Binder | \ |
Layer, 3/4" Maximum Aggregate Size Mix, | | |
ESAL Range A | | |
0070 429C204 230.000 TON | 37.00000 8510.00| 60.00000 13800.00| 51.20000 11776.00
Improved Bituminous Concrete Base Layer | \ |
Patching, 1" Maximum Aggregate Size Mix, | | |
ESAL Range A | | |
0080 429C210 430.000 TON | 34.00000 14620.00 | 40.00000 17200.00| 51.20000 22016.00
Improved Bituminous Concrete Base Layer | \ |
Widening, 1" Maximum Aggregate Size Mix, | | |
ESAL Range A | \ |
0090 600A000 LUMP | 74000.00000 74000.00| 99000.00000 99000.00 | 2000.00000 2000.00
Mobilization | |
0100 652A061 23.000 ACRE] 573.00000 13179.00| 475.00000 10925.00] 475.00000 10925.00
Seeding (Mix 3E) | \ |
0110 656A000 23.000 ACRE] 630.00000 14490.00 | 450.00000 10350.00] 375.00000 8625.00
Mulching, Class A, Type 1 | | |
0120 701A004 19.000 MILE| 475.68000 9037.92| 440.00000 8360.00] 440.00000 8360.00
\ |
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/30/04
PAGE 023 -3
TABULATION OF BIDS
CALL ORDER 023 CONTRACT 1ID 20040827023 COUNTIES CLARKE
LETTING DATE 08/27/04 10:00 AM DIVISION 08
| ( 1 ) 01073 | ( 2 ) 13008 | ( 3 ) 19100
|ASPHALT SUPPLY, LLC |[MOBILE ASPHALT COMPANY, LLC |SOUTHWEST ALABAMA CONSTRUCTION,
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0130 701A008 3.000 MILE] 335.14000 1005.42]| 310.00000 930.00] 310.00000 930.00
Broken Yellow, Class 1, Type A Traffic | \ |
Stripe | | |
0140 701A012 13.000 MILE| 475.68000 6183.84| 440.00000 5720.00] 440.00000 5720.00
Solid Yellow, Class 1, Type A Traffic | | |
Stripe | \ |
0150 701C000 7.000 MILE] 518.92000 3632.44| 480.00000 3360.00] 480.00000 3360.00
Broken Temporary Traffic Stripe | \ |
0160 701C001 28.000 MILE] 605.41000 16951.48| 560.00000 15680.00] 560.00000 15680.00
Solid Temporary Traffic Stripe | \ |
0170 740B00O 222.000 SQFT| 8.50000 1887.00] 8.00000 1776.00] 12.75000 2830.50
Construction Signs | \ |
0180 7400000 1.000 EACH] 1500.00000 1500.00] 3600.00000 3600.00| 1000.00000 1000.00
Pilot Car | \ |
SECTION TOTALS | S 998,463.40] $ 1,042,645.60| $ 1,234,786.00
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 998,463.40| $ 1,042,645.60] $ 1,234,786.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/30/04
PAGE : 024 -1
VENDOR RANKING

CALL ORDER : 024 CONTRACT ID : 20040827024 COUNTIES : DEKALB
LETTING DATE : 08/27/04 10:00 AM DIVISION : 01
CONTRACT TIME : 90 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPOA-2532(200)

for constructing the Resurfacing and Traffic Stripe on
C.R.#23 from the Marshall County line to C.R.#58 in
Geraldine. Length 6.100 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 10011 JACKSON PAVING & CONSTRUCTION, INC. $ 558,704.58 100.0000%
2 23009 WHITAKER CONTRACTING CORPORATION $ 626,809.31 112.1898%
3 07002 GOOD HOPE CONTRACTING CO., INC. S 645,594.35 115.5520%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/30/04
PAGE 024 -2
TABULATION OF BIDS
CALL ORDER 024 CONTRACT 1ID 20040827024 COUNTIES DEKALB
LETTING DATE 08/27/04 10:00 AM DIVISION 01
| ( 1 ) 10011 | ( 2 ) 23009 | ( 3 ) 07002
| JACKSON PAVING & CONSTRUCTI |WHITAKER CONTRACTING CORPOR |GOOD HOPE CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 Total
| \ |
0010 405A000 2040.000 GAL | 1.18000 2407.20| 1.85000 3774.00] 1.20000 2448.00
Tack Coat | \ |
0020 429A200 4590.000 TON | 38.40000 176256.00| 43.16000 198104.40] 44.00000 201960.00
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A | \ |
0030 429B201 8499.000 TON | 32.67000 277662.33] 34.96000 297125.04] 34.00000 288966.00
Improved Bituminous Concrete Binder | \ |
Layer, 1" Maximum Aggregate Size Mixk, | \ |
ESAL Range A | | |
0040 429B209 100.000 TON | 32.67000 3267.00] 34.96000 3496.00] 70.00000 7000.00
Improved Bituminous Concrete Binder | \ |
Layer, Leveling, 1" Maximum Aggregate | | |
Size Mix, ESAL Range A | | |
0050 429C204 50.000 TON | 60.00000 3000.00] 34.96000 1748.00] 100.00000 5000.00
Improved Bituminous Concrete Base Layer | \ |
Patching, 1" Maximum Aggregate Size Mix, | | |
ESAL Range A | | |
0060 430B022 2873.000 TON | 12.95000 37205.35| 15.44000 44359.12 | 15.50000 44531.50
Aggregate Surfacing (ALDOT #810 Or 8910 | \ |
0070 600A000 LUMP | 3870.00000 3870.00] 22000.00000 22000.00| 36543.00000 36543.00
Mobilization | |
0080 701A030 14.000 MILE| 700.00000 9800.00| 700.00000 9800.00 | 787.80000 11029.20
Solid White, Class 2T, Type A, Traffic | | |
Stripe | | |
0090 701A035 13.000 MILE| 1250.00000 16250.00| 1250.00000 16250.00] 1313.00000 17069.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | \ |
0100 701A045 2.000 MILE| 600.00000 1200.00]| 600.00000 1200.00] 808.00000 1616.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0110 701C000 4.000 MILE]| 490.00000 1960.00| 490.00000 1960.00] 555.50000 2222.00
Broken Temporary Traffic Stripe | | |
0120 701C001 28.000 MILE| 570.00000 15960.00| 570.00000 15960.00] 606.00000 16968.00
Solid Temporary Traffic Stripe | \ |
0130 703A002 1000.000 SQFT| 3.50000 3500.00]| 3.50000 3500.00] 2.83000 2830.00
Traffic Control Markings, Class 2, Type | | |
\ |

A



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/30/04
PAGE 024 -3
TABULATION OF BIDS
CALL ORDER : 024 CONTRACT 1ID 20040827024 COUNTIES : DEKALB
LETTING DATE : 08/27/04 10:00 AM DIVISION 01
| ( 1 ) 10011 | ( 2 ) 23009 | ( 3 ) 07002
| JACKSON PAVING & CONSTRUCTI |WHITAKER CONTRACTING CORPOR |GOOD HOPE CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0140 705A032 644.000 EACH| 5.75000 3703.00| 5.75000 3703.00| 5.56000 3580.64
Pavement Markers, Class A-H, Type 1-B | | |
0150 705A037 161.000 EACH| 5.75000 925.75] 5.75000 925.75] 5.56000 895.16
Pavement Markers, Class A-H, Type 2-D | | |
0160 740B0O0O 363.000 SQFT| 4.65000 1687.95] 8.00000 2904.00]| 7.95000 2885.85
Construction Signs | | |
0170 740E000 50.000 EACH]| 1.00000 50.00| 0.00000 0.00] 1.00000 50.00
Cones (36 Inches High) | | |
SECTION TOTALS | S 558,704.58| S 626,809.31| S 645,594 .35
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 558,704.58] S 626,809.31| S 645,594.35




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 026 CONTRACT ID : 20040827026
LETTING DATE : 08/27/04 10:00 AM DIVISION : 05
CONTRACT TIME : 200 Calendar Days

CONTRACT DESCRIPTION

for constructing the Bridge Replacement and Approaches on
Hollingsworth Road at Luxapallila Creek north of Fayette.
Length 0.132 mi.

COUNTIES

PROJECT (S)

FAYETTE

DATE
PAGE

ACGBBRZ-2900 (208)

08/30/04
026 -1

441,057.
483,305.
527,149.
541,245.
557,473.

% OVER

LOW BID

RANK VENDOR NO./NAME

1 02088 B & B ENGINEERING & DESIGN, LLC

2 16003 PHILLIPS CONTRACTING CO., INC.

3 18036 RILEY BRIDGE & ENGINEERING CO., INC.
4 18024 RACON, INC.

5 07048 GLASGOW CONSTRUCTION CO., INC.

6 01007 ALABAMA BRIDGE BUILDERS, INC.

578,146.



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/30/04
PAGE : 026 -2
TABULATION OF BIDS

CALL ORDER : 026 CONTRACT ID : 20040827026 COUNTIES : FAYETTE
LETTING DATE : 08/27/04 10:00 AM DIVISION : 05

) 02088

( 1 2 ) 16003 [ ( 3 ) 18036
B & B ENGINEERING & DESIGN,

HILLIPS CONTRACTING CO., I |RILEY BRIDGE & ENGINEERING CO.
|

g~

LINE NO / ITEM CODE / ALT

Steel Piling Furnished And Driven (HP
12 x 53)

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 201A001 LUMP | 4000.00000 4000.00] 6000.00000 6000.00] 3900.00000 3900.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $3000 Per Acre) | | |
(Approximately 2 Acres) | \ |
0020 206A000 LUMP | 15000.00000 15000.00] 12000.00000 12000.00] 12000.00000 12000.00
Removal Of 0ld Bridge, Station 2+97.85 | | |
0030 210A000 214.000 CUYD] 5.50000 1177.00] 5.00000 1070.00| 5.50000 1177.00
Unclassified Excavation | | |
0040 210D011 4049.000 CUYD]| 7.00000 28343.00 | 7.00000 28343.00| 7.10000 28747.90
Borrow Excavation (A-4 or Better) | |
0050 230A000 6.000 RBST| 300.00000 1800.00] 800.00000 4800.00| 280.00000 1680.00
Roadbed Processing | \ |
0060 502A000 10400.000 LB | 0.65000 6760.00| 0.60000 6240.00] 0.69000 7176.00
Steel Reinforcement | \ |
0070 502B000O LUMP | 24000.00000 24000.00 | 24000.00000 24000.00| 26000.00000 26000.00
Steel Reinforcement For Bridge | \ |
Superstructure, Sta. 2+66.00 (Approx. | | |
38200 LBS) | \ |
0080 505A032 1.000 EACH]| 2000.00000 2000.00| 2000.00000 2000.00]| 2000.00000 2000.00
Steel Test Piles (HP 12x53) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0090 505A038 1.000 EACH] 2000.00000 2000.00| 2000.00000 2000.00] 2000.00000 2000.00
Steel Test Piles (HP 14x117) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0100 505B102 1.000 EACH] 2000.00000 2000.00 | 2000.00000 2000.00]| 2000.00000 2000.00
Static Loading Tests (HP 12X53) (Maximum | | |
Bid Limited To $2000 Per Each Loading | \ |
Test) | \ |
0110 505B108 1.000 EACH] 2000.00000 2000.00 | 2000.00000 2000.00] 2000.00000 2000.00
Static Loading Tests (HP 14x117) (Maximum | | |
Bid LimitedTo $2000 Per Each Loading | \ |
Test | \ |
0120 505G003 20.000 EACH] 125.00000 2500.00| 155.00000 3100.00| 130.00000 2600.00
Pile Points (Type A, 12") | | |
0130 505G004 10.000 EACH]| 140.00000 1400.00] 205.00000 2050.00] 165.00000 1650.00
Pile Points (Type A, 14") | \ |
0140 505M002 674.000 LF | 23.00000 15502.00] 32.00000 21568.00| 29.00000 19546.00
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/30/04
PAGE : 026 -3
TABULATION OF BIDS

CALL ORDER : 026 CONTRACT ID : 20040827026 COUNTIES : FAYETTE
LETTING DATE : 08/27/04 10:00 AM DIVISION : 05

( 1 ) 02088 I (
B & B ENGINEERING & DESIGN, |PHILLIPS CONTRACTING CO., I |RILEY BRIDGE & ENGINEERING CO.,
\ |

2 ) 16003 | ( 3 ) 18036

LINE NO / ITEM CODE / ALT

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0150 505M006 694.000 LF | 50.00000 34700.00| 60.00000 41640.00| 54.00000 37476.00
Steel Piling Furnished And Driven (HP | \
14x117) | | |
0160 508A000 8035.000 LB | 3.25000 26113.75| 1.75000 14061.25| 4.00000 32140.00
Structural Steel | | |
0170 510A000 81.000 CUYD| 437.50000 35437.50| 500.00000 40500.00 | 435.00000 35235.00
Bridge Substructure Concrete, Class A | \ |
0180 510C051 LUMP | 74000.00000 74000.00 | 75000.00000 75000.00 | 86000.00000 86000.00
Bridge Concrete Superstructure, STA | \ |
2+66.00 (APPROX 148 CU YDS) | \ |
0190 510E000 440.000 SQYD| 4.00000 1760.00| 6.00000 2640.00| 6.40000 2816.00
Grooving Concrete Bridge Decks | \ |
0200 511A050 16.000 EACH| 100.00000 1600.00| 100.00000 1600.00] 62.00000 992.00
Elastomeric Bearing Type 2 (Mark Bl) | \
0210 511A052 8.000 EACH] 100.00000 800.00| 120.00000 960.00| 78.00000 624.00
Elastomeric Bearing Type 2 (Mark B3) | \
0220 513B003 308.000 LF | 62.50000 19250.00| 70.00000 21560.00 | 85.00000 26180.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type I (Specialty Item) | \ |
0230 513B005 338.000 LF | 112.00000 37856.00 | 125.00000 42250.00] 160.00000 54080.00
Pretensioned-Prestressed Concrete | | |
Girders, Type III (Specialty Item) | \ |
0240 600A000 LUMP | 15000.00000 15000.00 | 34000.00000 34000.00 | 50000.00000 50000.00
Mobilization | |
0250 610C001 1667.000 TON | 24.00000 40008.00| 26.00000 43342.00| 27.00000 45009.00
Loose Riprap, Class 2 | \ |
0260 610D003 1146.000 SQYD| 2.00000 2292.00| 2.50000 2865.00 | 3.50000 4011.00
Filter Blanket, Geotextile | | |
0270 630C003 4.000 EACH]| 1600.00000 6400.00| 1543.00000 6172.00| 1580.00000 6320.00
Guardrail End Anchor, Type 13 | \ |
0280 630C050 4.000 EACH] 2200.00000 8800.00| 2137.00000 8548.00] 1600.00000 6400.00
Guardrail End Anchor, Type 20 Series | | |
0290 652A053 1.000 ACRE] 3000.00000 3000.00] 950.00000 950.00] 900.00000 900.00
Seeding (Mix 1E) | \ |
0300 656A001 1.000 ACRE] 3000.00000 3000.00] 475.00000 475.00] 900.00000 900.00
Mulching, Class A, Type 2 | \ |
0310 665F000 50.000 EACH] 10.00000 500.00] 6.00000 300.00] 8.00000 400.00
Hay Bales \ |
\ 3.00000 4200.00| 3.50000 4900.00
\ |

|
0320 665J000 1400.000 LF | 3.25000 4550.00
Silt Fence, Type A |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/30/04
PAGE 026 -4
TABULATION OF BIDS
CALL ORDER 026 CONTRACT ID 20040827026 COUNTIES FAYETTE
LETTING DATE 08/27/04 10:00 AM DIVISION 05
| ( 1 ) 02088 | ( 2 ) 16003 | ( 3 ) 18036
|B & B ENGINEERING & DESIGN, |PHILLIPS CONTRACTING CO., I |RILEY BRIDGE & ENGINEERING CO.,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0330 6650001 1400.000 LF | 2.00000 2800.00 | 1.25000 1750.00| 3.00000 4200.00
Silt Fence Removal | | |
0340 680A000 LUMP | 9000.00000 9000.00| 20000.00000 20000.00| 9000.00000 9000.00
Engineering Controls | | |
0350 740B00O 109.000 SQFT| 12.00000 1308.00] 9.00000 981.00] 10.00000 1090.00
Construction Signs | | |
0360 740F002 8.000 EACH] 400.00000 3200.00| 130.00000 1040.00| 500.00000 4000.00
Barricades, Type III | \ |
0370 7401005 4.000 EACH] 300.00000 1200.00] 325.00000 1300.00| 500.00000 2000.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 441,057.25] S 483,305.25] S 527,149.90
—————————————————————————————————————————— e
CONTRACT TOTALS | S 441,057.25] S 483,305.25] S 527,149.90




Steel Piling Furnished And Driven (HP
12 x 53)

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/30/04
PAGE 026 -5
TABULATION OF BIDS
CALL ORDER : 026 CONTRACT 1ID 20040827026 COUNTIES FAYETTE
LETTING DATE : 08/27/04 10:00 AM DIVISION
| ( 4 ) 18024 | ( 5 07048 | ( 6 ) 01007
|RACON, INC. | GLASGOW CONSTRUCTION CO., I |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A001 LUMP | 6000.00000 6000.00| 6000.00000 6000.00] 4000.00000 4000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $3000 Per Acre) | | |
(Approximately 2 Acres) | | |
0020 206A000 LUMP | 31000.00000 31000.00] 10000.00000 10000.00] 30000.00000 30000.00
Removal Of 0ld Bridge, Station 2+97.85 | | |
0030 210A000 214.000 CUYD] 10.00000 2140.00| 10.00000 2140.00] 4.68000 1001.52
Unclassified Excavation | | |
0040 210D011 4049.000 CUYD]| 9.00000 36441.00] 10.00000 40490.00| 8.00000 32392.00
Borrow Excavation (A-4 or Better) | |
0050 230A000 6.000 RBST| 500.00000 3000.00| 600.00000 3600.00| 600.00000 3600.00
Roadbed Processing | | |
0060 502A000 10400.000 LB | 0.82000 8528.00| 1.00000 10400.00] 0.65000 6760.00
Steel Reinforcement | | |
0070 502B000O LUMP | 32000.00000 32000.00] 45840.00000 45840.00| 25000.00000 25000.00
Steel Reinforcement For Bridge | | |
Superstructure, Sta. 2+66.00 (Approx. | | |
38200 LBS) | \ |
0080 505A032 1.000 EACH]| 2000.00000 2000.00| 2000.00000 2000.00]| 2000.00000 2000.00
Steel Test Piles (HP 12x53) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0090 505A038 1.000 EACH] 2000.00000 2000.00| 2000.00000 2000.00] 2000.00000 2000.00
Steel Test Piles (HP 14x117) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0100 505B102 1.000 EACH] 2000.00000 2000.00 | 2000.00000 2000.00]| 2000.00000 2000.00
Static Loading Tests (HP 12X53) (Maximum | | |
Bid Limited To $2000 Per Each Loading | | |
Test) | | |
0110 505B108 1.000 EACH] 2000.00000 2000.00 | 2000.00000 2000.00] 2000.00000 2000.00
Static Loading Tests (HP 14x117) (Maximum | | |
Bid LimitedTo $2000 Per Each Loading | | |
Test | \ |
0120 505G003 20.000 EACH] 145.00000 2900.00 | 75.00000 1500.00| 140.00000 2800.00
Pile Points (Type A, 12") | | |
0130 505G004 10.000 EACH]| 185.00000 1850.00] 100.00000 1000.00| 200.00000 2000.00
Pile Points (Type A, 14") | | |
0140 505M002 674.000 LF | 38.00000 25612.00| 35.00000 23590.00| 24.00000 16176.00
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/30/04
PAGE 026 -6
TABULATION OF BIDS
CALL ORDER : 026 CONTRACT 1ID 20040827026 COUNTIES FAYETTE
LETTING DATE : 08/27/04 10:00 AM DIVISION 05
| ( 4 ) 18024 | ( 5 ) 07048 | ( 6 ) 01007
|RACON, INC. | GLASGOW CONSTRUCTION CO., I |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0150 505M006 694.000 LF | 68.00000 47192.00| 40.00000 27760.00 | 53.00000 36782.00
Steel Piling Furnished And Driven (HP | \
14x117) | | |
0160 508A000 8035.000 LB | 3.50000 28122.50] 5.00000 40175.00] 1.50000 12052.50
Structural Steel | | |
0170 510A000 81.000 CUYD| 450.00000 36450.00| 500.00000 40500.00 | 350.00000 28350.00
Bridge Substructure Concrete, Class A | \ |
0180 510C051 LUMP | 80000.00000 80000.00 | 81400.00000 81400.00| 159500.00000 159500.00
Bridge Concrete Superstructure, STA | \ |
2+66.00 (APPROX 148 CU YDS) | \ |
0190 510E000 440.000 SQYD| 6.23000 2741.20| 10.00000 4400.00] 6.82000 3000.80
Grooving Concrete Bridge Decks | \ |
0200 511A050 16.000 EACH| 95.00000 1520.00] 200.00000 3200.00] 100.00000 1600.00
Elastomeric Bearing Type 2 (Mark Bl) | \
0210 511A052 8.000 EACH] 115.00000 920.00] 200.00000 1600.00] 200.00000 1600.00
Elastomeric Bearing Type 2 (Mark B3) | \
0220 513B003 308.000 LF | 82.00000 25256.00 | 80.00000 24640.00| 75.00000 23100.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type I (Specialty Item) | \ |
0230 513B005 338.000 LF | 142.00000 47996.00 | 100.00000 33800.00] 150.00000 50700.00
Pretensioned-Prestressed Concrete | | |
Girders, Type III (Specialty Item) | \ |
0240 600A000 LUMP | 30000.00000 30000.00 | 50000.00000 50000.00 | 57700.00000 57700.00
Mobilization | |
0250 610C001 1667.000 TON | 22.00000 36674.00| 30.00000 50010.00 | 20.00000 33340.00
Loose Riprap, Class 2 | \ |
0260 610D003 1146.000 SQYD| 3.00000 3438.00] 3.00000 3438.00] 2.00000 2292.00
Filter Blanket, Geotextile | | |
0270 630C003 4.000 EACH]| 1650.00000 6600.00| 1500.00000 6000.00 | 1500.00000 6000.00
Guardrail End Anchor, Type 13 | \ |
0280 630C050 4.000 EACH] 1650.00000 6600.00 | 2400.00000 9600.00 | 1500.00000 6000.00
Guardrail End Anchor, Type 20 Series | | |
0290 652A053 1.000 ACRE] 1500.00000 1500.00]| 800.00000 800.00] 1000.00000 1000.00
Seeding (Mix 1E) | \ |
0300 656A001 1.000 ACRE] 1500.00000 1500.00] 800.00000 800.00] 1000.00000 1000.00
Mulching, Class A, Type 2 | \ |
0310 665F000 50.000 EACH] 5.00000 250.00| 10.00000 500.00] 5.00000 250.00
Hay Bales \ |
0320 665J000 1400.000 3.10000 4340.00] 8.00000 11200.00| 3.00000 4200.00
\ |

Silt Fence, Type A

|
LF |
|



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/30/04
PAGE 026 =7
TABULATION OF BIDS
CALL ORDER 026 CONTRACT ID 20040827026 COUNTIES FAYETTE
LETTING DATE 08/27/04 10:00 AM DIVISION 05
| ( 4 ) 18024 | ( 5 ) 07048 | ( 6 ) 01007
|RACON, INC. | GLASGOW CONSTRUCTION CO., I |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0330 6650001 1400.000 LF | 1.05000 1470.00] 1.00000 1400.00| 1.00000 1400.00
Silt Fence Removal | | |
0340 680A000 LUMP | 17500.00000 17500.00] 10000.00000 10000.00] 12000.00000 12000.00
Engineering Controls | | |
0350 740B00O 109.000 SQFT| 8.74000 952.66] 10.00000 1090.00| 10.00000 1090.00
Construction Signs | | |
0360 740F002 8.000 EACH] 210.00000 1680.00] 250.00000 2000.00]| 250.00000 2000.00
Barricades, Type III | \ |
0370 7401005 4.000 EACH] 268.00000 1072.00] 150.00000 600.00| 365.00000 1460.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 541,245.36]| S 557,473.00] S 578,146.82
—————————————————————————————————————————— e
CONTRACT TOTALS | S 541,245.36]| S 557,473.00] S 578,146.82




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/30/04
PAGE : 028 -1

VENDOR RANKING

CALL ORDER : 028 CONTRACT ID : 20040827028 COUNTIES : FRANKLIN
LETTING DATE : 08/27/04 10:00 AM DIVISION : 02
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : STPOA-3015(200)

for constructing the Resurfacing and Traffic Stripe on
C.R.#63 from C.R.#20 to the Norfolk Southern Railroad in
Russellville. Length 6.279 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 20011 TRI-COUNTY CONCRETE CONSTRUCTION, INC. $ 574,612.27 100.0000%
2 01087 APAC-SOUTHEAST, INC. $ 638,153.21 111.0581%
3 18031 ROGERS GROUP, INC. S 720,137.45 125.3258%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/30/04
PAGE : 028 -2
TABULATION OF BIDS

Solid Yellow, Class 2, Type A Traffic |
Stripe (0.09" Thick) |

CALL ORDER : 028 CONTRACT ID : 20040827028 COUNTIES : FRANKLIN
LETTING DATE : 08/27/04 10:00 AM DIVISION : 02
| ( 1 ) 20011 | ( 2 ) 01087 | ( 3 ) 18031
| TRI-COUNTY CONCRETE CONSTRU |APAC-SOUTHEAST, INC. |ROGERS GROUP, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 206D001 344.000 LF | 2.00000 688.00| 2.10000 722 .40 | 2.00000 688.00
Removing Guardrail | | |
0020 305B060 3095.000 TON | 13.50000 41782.50 | 15.77000 48808.15]| 16.00000 49520.00
Crushed Aggregate, Section 825, Type B, | \ |
For Miscellaneous Use | \ |
0030 405A000 4328.000 GAL | 1.09000 4717.52 1.17000 5063.76] 1.25000 5410.00
Tack Coat | | |
0040 429A200 4591.000 TON | 34.75000 159537.25] 41.37000 189929.67| 47.95000 220138.45
Improved Bituminous Concrete Wearing | | |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A | | |
0050 429B208 7295.000 TON | 33.60000 245112.00| 36.80000 268456.00] 42.00000 306390.00
Improved Bituminous Concrete Binder | | |
Layer, Leveling, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range A | | |
0060 429C207 688.000 TON | 48.00000 33024.00 | 38.91000 26770.08| 49.50000 34056.00
Improved Bituminous Concrete Base Layer | | |
Leveling, 3/4" Maximum Aggregate Size | \ |
Mix, ESAL Range A | | |
0070 600A000 LUMP | 28200.00000 28200.00| 39514.90000 39514.90]| 43384.00000 43384.00
Mobilization | |
0080 630A001 450.000 LF | 18.50000 8325.00] 16.80000 7560.00] 18.50000 8325.00
Steel Beam Guardrail, Class A, Type 2 | | |
0090 630A004 344.000 LF | 21.00000 7224.00] 18.38000 6322.72| 21.00000 7224.00
Steel Beam Guardrail, Class B, Type 2 | \ |
0100 630C022 4.000 EACH] 1850.00000 7400.00| 1470.00000 5880.00] 1850.00000 7400.00
Guardrail End Anchor, Type Special | \
0110 630C050 3.000 EACH] 1600.00000 4800.00] 1995.00000 5985.00] 1600.00000 4800.00
Guardrail End Anchor, Type 20 Series | \ |
0120 701A035 11.000 MILE| 1300.00000 14300.00| 1365.00000 15015.00]| 1300.00000 14300.00
\ I
\ I
0130 701A045 2.000 MILE| 800.00000 1600.00| 840.00000 1680.00] 800.00000 1600.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0140 701cC002 4.000 MILE] 550.00000 2200.00] 577.50000 2310.00| 550.00000 2200.00
\ |

Broken Temporary Traffic Stripe (Paint) |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 08/30/04
PAGE : 028 -3

CALL ORDER : 028 CONTRACT ID 20040827028 COUNTIES FRANKLIN
LETTING DATE 08/27/04 10:00 AM DIVISION : 02
| ) 20011 | ( 2 ) 01087 | ( 3 ) 18031
| I-COUNTY CONCRETE CONSTRU |APAC-SOUTHEAST, INC. |ROGERS GROUP, INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -———_——
0150 701C003 11.000 MILE] 590.00000 6490.00] 619.50000 6814 590.00000 6490.00
Solid Temporary Traffic Stripe (Paint) | |
0160 703A002 136.000 SQFT| 5.00000 680.00] 5.25000 714 5.00000 680.00
Traffic Control Markings, Class 2, Type | \
A | \
0170 703B002 137.000 SQFT| 5.00000 685.00] 5.25000 719. 5.00000 685.00
Traffic Control Legends, Class 2, Type | |
0180 705A032 20.000 EACH] 5.25000 105.00] 5.51000 110. 5.25000 105.00
Pavement Markers, Class A-H, Type 1-B | |
0190 705A037 808.000 EACH] 5.25000 4242 .00 | 5.51000 4452. 5.25000 4242.00
Pavement Markers, Class A-H, Type 2-D | |
0200 740B0O0O 150.000 SQFT| 15.00000 2250.00| 7.99000 1198. 12.00000 1800.00
Construction Signs | |
0210 740E000 50.000 EACH| 20.00000 1000.00| 1.27000 63. 7.00000 350.00
Cones (36 Inches High) | |
0220 740M001 50.000 EACH]| 5.00000 250.00| 1.27000 63. 7.00000 350.00
Ballast For Cone | |
SECTION TOTALS | $ 574,612.27] S 638,153. S 720,137.45
__________________________________________ + _________________________+____________________________ ———
CONTRACT TOTALS | $ 574,612.27] S 638,153. S 720,137.45




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/30/04
PAGE : 029 -1

VENDOR RANKING

CALL ORDER : 029 CONTRACT ID : 20040827029 COUNTIES : HENRY
LETTING DATE : 08/27/04 10:00 AM DIVISION : 07
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPNU-3414(201)

for constructing the Resurfacing and Traffic Stripe on
C.R.#7 from the West Bayline Railroad R.O.W. line in
Newville to

C.R.#62. Length - 4.006 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 368,418.75 100.0000%

2 23024 WIREGRASS CONSTRUCTION COMPANY, INC. S 407,834.48 110.6986%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/30/04
PAGE 029 -2
TABULATION OF BIDS
CALL ORDER 029 CONTRACT ID 20040827029 COUNTIES HENRY
LETTING DATE 08/27/04 10:00 AM DIVISION : 07
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206D001 1416.000 LF | 2.00000 2832.00| 2.00000 2832.00]|
Removing Guardrail | | |
0020 401B108 45656.000 SQYD| 0.79000 36068.24 | 0.98000 44742 .88 |
Bituminous Treatment G (With Polymer | | |
Additive) | \ |
0030 405A000 1633.000 GAL | 1.00000 1633.00] 0.65000 1061.45|
Tack Coat | | |
0040 429A220 3524.000 TON | 45.96000 161963.04 | 46.75000 164747.00]
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range B | | |
0050 429A226 350.000 TON | 53.80000 18830.00] 48.95000 17132.50]
Improved Bituminous Concrete Wearing | | |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range B | | |
0060 429B226 100.000 TON | 74.12000 7412.00] 85.00000 8500.00|
Improved Bituminous Concrete Binder | \ |
Layer, Patching, 1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range B | | |
0070 429B233 799.000 TON | 53.75000 42946.25| 47.35000 37832.65|
Improved Bituminous Concrete Binder | \ |
Layer, Widening, 1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range B | | |
0080 600A000 LUMP | 7800.00000 7800.00] 40000.00000 40000.00|
Mobilization | |
0090 630A001 300.000 LF | 15.00000 4500.00] 15.00000 4500.00|
Steel Beam Guardrail, Class A, Type 2 | | |
0100 630A004 1200.000 LF | 19.00000 22800.00 | 19.00000 22800.00|
Steel Beam Guardrail, Class B, Type 2 | \ |
0110 630C022 12.000 EACH]| 1400.00000 16800.00] 1500.00000 18000.00]
Guardrail End Anchor, Type Special | |
0120 630C070 12.000 EACH]| 1600.00000 19200.00] 1600.00000 19200.00]
Guardrail End Anchor, Type 10 Series | | |
0130 665F000 50.000 EACH]| 8.66000 433.00] 9.75000 487.50|
Hay Bales | | |
0140 665J000 200.000 LF 8.50000 1700.00] 4.85000 970.00|
\ |

|
Silt Fence, Type A |



CALL ORDER : 029
LETTING DATE : 08/27/04 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : 20040827029
DIVISION : 07

DATE : 08/30/04
PAGE : 029 -3

HENRY

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0150 6650001 200.000 LF
Silt Fence Removal

0160 701A004 8.000 MILE
Solid White, Class 1, Type A Traffic
Stripe

0170 701A035 6.000 MILE

Solid Yellow, Class 2, Type A Traffic
Stripe (0.09" Thick)

0180 701A045 2.000 MILE
Broken Yellow, Class 2, Type A Traffic
Stripe (0.09" Thick)

0190 701C000 2.000 MILE
Broken Temporary Traffic Stripe

0200 701C001 6.000 MILE
Solid Temporary Traffic Stripe

0210 703A000 160.000 SQFT

Traffic Control Markings, Class 1, Type
A

0220 703B00O 69.000 SQFT
Traffic Control Legends, Class 1, Type
0230 703D001 160.000 SQFT
Temporary Traffic Control Markings

0240 705A032 245.000 EACH
Pavement Markers, Class A-H, Type 1-B

0250 705A037 612.000 EACH
Pavement Markers, Class A-H, Type 2-D

0260 740B00O 244.000 SQFT
Construction Signs

0270 740E000 20.000 EACH
Cones (36 Inches High)

0280 740M001 20.000 EACH
Ballast For Cone

0290 7400000 1.000 EACH
Pilot Car

SECTION TOTALS

| ( 1 ) 01087 | ( 2 ) 23024
| APAC-SOUTHEAST, INC.

I I

| UNIT PRICE AMOUNT| UNIT PRICE

R i T T et ettt L L
| 3.50000 700.00] 1.00000
I I

| 400.00000 3200.00| 400.00000
| I

I I

| 1225.00000 7350.00] 1225.00000
| I

| I

| 650.00000 1300.00] 650.00000
I I

| I

| 390.00000 780.00| 390.00000
I I

| 450.00000 2700.00 | 450.00000
| I

| 1.50000 240.00| 1.50000
I I

I I

| 1.50000 103.50] 1.50000
| I

| 1.50000 240.00| 1.50000
I I

| 5.00000 1225.00] 5.00000
| I

| 5.00000 3060.00 | 5.00000
I I

| 7.88000 1922.72| 7.50000
| I

| 6.00000 120.00] 10.00000
I I

| 3.00000 60.00] 5.00000
| I

| 500.00000 500.00] 2500.00000
I I

| $ 368,418.75] S
R ittt LT +

I I

$ 368,418.75

|[WIREGRASS CONSTRUCTION COMP

UNIT PRICE AMOUNT




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/30/04

PAGE : 031 -1
VENDOR RANKING

CALL ORDER : 031 CONTRACT ID : 20040827031 COUNTIES : LAWRENCE
LETTING DATE : 08/27/04 10:00 AM DIVISION : 02
CONTRACT TIME : 240 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-4000(215)

for constructing the Bridge Replacement (Precast and Bridge
Culvert) on C.R.#186 at Elam Creek and Cold Branch northwest
of Oakville. Length 0.813 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 02088 B & B ENGINEERING & DESIGN, LLC $ 854,649.85 100.0000%
2 07048 GLASGOW CONSTRUCTION CO., INC. $ 880,287.75 102.9998%
3 18036 RILEY BRIDGE & ENGINEERING CO., INC. S 891,288.20 104.2869%
4 01007 ALABAMA BRIDGE BUILDERS, INC. $ 927,188.70 108.4876%
5 03023 B. H. CRAIG CONSTRUCTION COMPANY, INC. $ 969,209.65 113.4043%
6 18024 RACON, INC. $ 974,822.92 114.0611%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/30/04
PAGE : 031 -2
TABULATION OF BIDS

CALL ORDER : 031 CONTRACT ID : 20040827031 COUNTIES : LAWRENCE
LETTING DATE : 08/27/04 10:00 AM DIVISION : 02

) 02088

( 1 2 ) 07048 [ ( 3 ) 18036
B & B ENGINEERING & DESIGN,

LASGOW CONSTRUCTION CO., I |RILEY BRIDGE & ENGINEERING CO.
|

QO —~

LINE NO / ITEM CODE / ALT

Precast Concrete Abutment Caps, 2'-0" |
Wide By 1'-8" Deep By 33'-0" Long |

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 201A001 LUMP | 8000.00000 8000.00] 18000.00000 18000.00] 7500.00000 7500.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $3000 Per Acre) | | |
(Approximately 6 Acres) | \ |
0020 206A000 LUMP | 3000.00000 3000.00| 3000.00000 3000.00| 9000.00000 9000.00
Removal Of 0ld Bridge, Station 31+26.00 | | |
0030 206D000 90.000 LF | 2.00000 180.00] 5.00000 450.00| 3.00000 270.00
Removing Pipe | \ |
0040 206D011 2111.000 LF | 2.00000 4222.00| 1.00000 2111.00] 1.10000 2322.10
Removing Fence | | |
0050 210A000 10748.000 CUYD| 3.45000 37080.60] 6.00000 64488.00| 3.60000 38692.80
Unclassified Excavation | \ |
0060 210D000 17337.000 CUYD| 5.75000 99687.75] 8.00000 138696.00] 5.90000 102288.30
Borrow Excavation | \ |
0070 214A000 661.000 CUYD| 10.00000 6610.00| 10.00000 6610.00] 8.25000 5453.25
Structure Excavation | \ |
0080 214B0O01 451.000 CUYD]| 35.00000 15785.00] 20.00000 9020.00] 14.50000 6539.50
Foundation Backfill, Commercial | | |
0090 230A000 40.000 RBST| 270.00000 10800.00] 500.00000 20000.00| 275.00000 11000.00
Roadbed Processing | \ |
0100 301A012 12530.000 SQYD| 4.40000 55132.00] 5.00000 62650.00]| 4.50000 56385.00
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |
0110 502A000 41775.000 LB | 0.70000 29242 .50 0.65000 27153.75| 0.76000 31749.00
Steel Reinforcement | \ |
0120 505H000 290.000 LF | 300.00000 87000.00] 100.00000 29000.00| 170.00000 49300.00
Pilot Holes | | |
0130 505M000 950.000 LF | 23.00000 21850.00 | 27.00000 25650.00| 33.00000 31350.00
Steel Piling Furnished And | | |
Driven (HP10x42) | | |
0140 507A000 2.000 EACH| 2100.00000 4200.00] 2000.00000 4000.00| 1525.00000 3050.00
Wire Rope Abutment Anchor Assembly | \ |
0150 510A000 38.000 CUYD] 600.00000 22800.00 | 400.00000 15200.00] 690.00000 26220.00
Bridge Substructure Concrete, Class A | \ |
0160 511A000 99.000 EACH| 75.00000 7425.00| 40.00000 3960.00| 46.00000 4554.00
Elastomeric Bearings, Type 1 | \ |
0170 512A014 2.000 EACH| 2800.00000 5600.00| 2500.00000 5000.00| 2650.00000 5300.00
\ |
\ I



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/30/04
PAGE : 031 -3
TABULATION OF BIDS

CALL ORDER : 031 CONTRACT ID : 20040827031 COUNTIES : LAWRENCE
LETTING DATE : 08/27/04 10:00 AM DIVISION : 02

( 1 ) 02088 | ( 2 ) 07048 | ( 3 ) 18036
B & B ENGINEERING & DESIGN, |GLASGOW CONSTRUCTION CO., I |RILEY BRIDGE & ENGINEERING CO.
\

|
UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

0180 512B004 7.000 EACH] 2800.00000 19600.00] 2600.00000 18200.00] 2900.00000 20300.00
Precast Concrete Intermediate Bent Caps | | |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]|

Barbed Wire Fence, 5 Strands, 5 Feet
High

\ |
0190 512C004 48.000 EACH| 2900.00000 139200.00] 3000.00000 144000.00| 2750.00000 132000.00
Precast Concrete Type 1 Span Section, | \ |
3'-6" Wide By 1'-9" Deep By 34'-0" Long | \ |
0200 512C007 16.000 EACH| 2950.00000 47200.00 | 3400.00000 54400.00] 2875.00000 46000.00
Precast Concrete Type 2C Span Section, | \ |
3'-6" Wide By 1'- 9" Deep By 34'-0" Long]| | |
0210 512D002 4.000 EACH] 2800.00000 11200.00| 3100.00000 12400.00| 2900.00000 11600.00
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | |
0220 512D005 12.000 EACH| 2800.00000 33600.00 | 3000.00000 36000.00| 2800.00000 33600.00
Precast Concrete Barrier Rail | \ |
Intermediate Section, 34'-0" Long | \ |
0230 512E001 16.000 EACH| 285.00000 4560.00] 360.00000 5760.00] 430.00000 6880.00
Precast Concrete Abutment Panels, Type | \ |
A2 I \ I
0240 512F001 8.000 EACH] 425.00000 3400.00] 550.00000 4400.00] 525.00000 4200.00
Precast Concrete Wing Panels, Type W2 | \ |
0250 512G000 4.000 EACH] 300.00000 1200.00] 350.00000 1400.00] 470.00000 1880.00
Precast Concrete Abutment Wing Cap Pane | \ |
0260 524A011 180.000 CUYD| 350.00000 63000.00 | 300.00000 54000.00] 318.00000 57240.00
Culvert Concrete (Cast In Place) | | |
0270 600A000 LUMP | 12000.00000 12000.00 | 20000.00000 20000.00| 79000.00000 79000.00
Mobilization | \
0280 610C001 1050.000 TON | 25.00000 26250.00] 25.00000 26250.00] 24.50000 25725.00
Loose Riprap, Class 2 | \ |
0290 610D00O0O 496.000 SQYD| 1.75000 868.00| 2.00000 992.00| 3.50000 1736.00
Filter Blanket | \ |
0300 630C003 4.000 EACH] 1500.00000 6000.00 | 1350.00000 5400.00] 1550.00000 6200.00
Guardrail End Anchor, Type 13 | | |
0310 630C050 4.000 EACH] 2300.00000 9200.00 | 1500.00000 6000.00| 1550.00000 6200.00
Guardrail End Anchor, Type 20 Series | \ |
0320 636A000 838.000 LF | 5.50000 4609.00| 4.00000 3352.00] 2.75000 2304.50
Barbed Wire Fence, 4 Strands, 4 Feet | | |
High I \ |
0330 636A002 1273.000 LF | 6.00000 7638.00| 5.00000 6365.00| 2.75000 3500.75
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/30/04
PAGE 031 -4
TABULATION OF BIDS
CALL ORDER 031 CONTRACT ID 20040827031 COUNTIES LAWRENCE
LETTING DATE 08/27/04 10:00 AM DIVISION 02
| ( 1 ) 02088 | ( 2 ) 07048 | ( 3 ) 18036
|B & B ENGINEERING & DESIGN, |GLASGOW CONSTRUCTION CO., I |RILEY BRIDGE & ENGINEERING CO.,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0340 637A001 32.000 LF | 7.00000 224.00| 10.00000 320.00| 29.00000 928.00
Fence Reset (Includes All Types) | | |
0350 650A000 1400.000 CUYD]| 6.00000 8400.00] 10.00000 14000.00] 6.35000 8890.00
Topsoil | | |
0360 652A053 5.000 ACRE] 1250.00000 6250.00| 600.00000 3000.00| 535.00000 2675.00
Seeding (Mix 1E) | | |
0370 656A000 5.000 ACRE] 1500.00000 7500.00] 600.00000 3000.00| 535.00000 2675.00
Mulching, Class A, Type 1 | | |
0380 665F000 100.000 EACH| 8.00000 800.00] 10.00000 1000.00| 6.00000 600.00
Hay Bales | \ |
0390 665J000 1120.000 LF | 3.50000 3920.00| 6.00000 6720.00] 6.00000 6720.00
Silt Fence, Type A | | |
0400 6650001 1120.000 LF | 3.00000 3360.00| 1.00000 1120.00| 2.75000 3080.00
Silt Fence Removal | | |
0410 680A000 LUMP | 5000.00000 5000.00| 10000.00000 10000.00] 23000.00000 23000.00
Engineering Controls | | |
0420 740B00O 238.000 SQFT| 12.00000 2856.00 | 10.00000 2380.00]| 10.00000 2380.00
Construction Signs | | |
0430 740F002 16.000 EACH]| 400.00000 6400.00| 250.00000 4000.00| 500.00000 8000.00
Barricades, Type III | \ |
0440 7401005 6.000 EACH]| 300.00000 1800.00] 140.00000 840.00] 500.00000 3000.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 854,649.85] S 880,287.75]| S 891,288.20
—————————————————————————————————————————— e
CONTRACT TOTALS | S 854,649.85] S 880,287.75]| S 891,288.20




Precast Concrete Abutment Caps,

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/30/04
PAGE 031 -5
TABULATION OF BIDS
CALL ORDER : 031 CONTRACT ID 20040827031 COUNTIES LAWRENCE
LETTING DATE : 08/27/04 10:00 AM DIVISION 02
| ( 4 ) 01007 | ( 5 ) 03023 | ( 6 ) 18024
|ALABAMA BRIDGE BUILDERS, IN |B. H. CRAIG CONSTRUCTION CO |RACON, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A001 LUMP | 7000.00000 7000.00] 7700.00000 7700.00| 18000.00000 18000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $3000 Per Acre) | | |
(Approximately 6 Acres) | \ |
0020 206A000 LUMP | 5000.00000 5000.00| 8000.00000 8000.00| 10500.00000 10500.00
Removal Of 0ld Bridge, Station 31+26.00 | | |
0030 206D000 90.000 LF | 6.00000 540.00] 1.38000 124.20] 8.00000 720.00
Removing Pipe | \ |
0040 206D011 2111.000 LF | 1.00000 2111.00| 1.10000 2322.10] 2.25000 4749.75
Removing Fence | | |
0050 210A000 10748.000 CUYD| 3.45000 37080.60] 3.80000 40842.40| 4.00000 42992.00
Unclassified Excavation | \ |
0060 210D000 17337.000 CUYD| 5.75000 99687.75] 6.33000 109743.21| 6.00000 104022.00
Borrow Excavation | \ |
0070 214A000 661.000 CUYD| 10.00000 6610.00| 6.60000 4362.60| 7.05000 4660.05
Structure Excavation | \ |
0080 214B0O01 451.000 CUYD]| 25.00000 11275.00] 20.00000 9020.00] 23.55000 10621.05
Foundation Backfill, Commercial | | |
0090 230A000 40.000 RBST| 270.00000 10800.00] 297.00000 11880.00] 350.00000 14000.00
Roadbed Processing | \ |
0100 301A012 12530.000 SQYD| 4.40000 55132.00] 4.84000 60645.20]| 5.28000 66158.40
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |
0110 502A000 41775.000 LB | 0.75000 31331.25] 0.65000 27153.75| 0.88000 36762.00
Steel Reinforcement | \ |
0120 505H000 290.000 LF | 100.00000 29000.00 | 158.00000 45820.00| 260.00000 75400.00
Pilot Holes | | |
0130 505M000 950.000 LF | 25.00000 23750.00 | 50.10000 47595.00 | 34.00000 32300.00
Steel Piling Furnished And | | |
Driven (HP10x42) | | |
0140 507A000 2.000 EACH| 2500.00000 5000.00| 1710.00000 3420.00| 1585.00000 3170.00
Wire Rope Abutment Anchor Assembly | \ |
0150 510A000 38.000 CUYD] 350.00000 13300.00] 600.00000 22800.00| 400.00000 15200.00
Bridge Substructure Concrete, Class A | \ |
0160 511A000 99.000 EACH| 100.00000 9900.00| 67.00000 6633.00] 83.00000 8217.00
Elastomeric Bearings, Type 1 | \ |
0170 512A014 2.000 EACH| 4000.00000 8000.00] 3120.00000 6240.00] 3600.00000 7200.00
\ |
\ I

210" |

Wide By 1'-8" Deep By 33'-0" Long |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/30/04
PAGE : 031 -6
TABULATION OF BIDS

CALL ORDER : 031 CONTRACT ID : 20040827031 COUNTIES : LAWRENCE
LETTING DATE : 08/27/04 10:00 AM DIVISION : 02
[ ( 4 ) 01007 | ( 5 ) 03023 [ ( 6 ) 18024

| ALABAMA BRIDGE BUILDERS, IN |B. H. CRAIG CONSTRUCTION CO |RACON, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0180 512B004 7.000 EACH] 4000.00000 28000.00 | 3360.00000 23520.00| 3900.00000 27300.00
Precast Concrete Intermediate Bent Caps | | |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]|

Barbed Wire Fence, 5 Strands, 5 Feet
High

\ |
0190 512C004 48.000 EACH| 3850.00000 184800.00] 3300.00000 158400.00| 3500.00000 168000.00
Precast Concrete Type 1 Span Section, | \ |
3'-6" Wide By 1'-9" Deep By 34'-0" Long | \ |
0200 512C007 16.000 EACH| 4000.00000 64000.00 | 3500.00000 56000.00| 3700.00000 59200.00
Precast Concrete Type 2C Span Section, | \ |
3'-6" Wide By 1'- 9" Deep By 34'-0" Long]| | |
0210 512D002 4.000 EACH] 4000.00000 16000.00 | 3400.00000 13600.00| 3500.00000 14000.00
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | |
0220 512D005 12.000 EACH| 4000.00000 48000.00 | 3411.00000 40932.00]| 3500.00000 42000.00
Precast Concrete Barrier Rail | \ |
Intermediate Section, 34'-0" Long | \ |
0230 512E001 16.000 EACH| 500.00000 8000.00| 540.00000 8640.00] 400.00000 6400.00
Precast Concrete Abutment Panels, Type | \ |
A2 I \ I
0240 512F001 8.000 EACH] 500.00000 4000.00] 622.00000 4976.00] 550.00000 4400.00
Precast Concrete Wing Panels, Type W2 | \ |
0250 512G000 4.000 EACH] 500.00000 2000.00| 599.00000 2396.00| 475.00000 1900.00
Precast Concrete Abutment Wing Cap Pane | \ |
0260 524A011 180.000 CUYD| 350.00000 63000.00 | 320.00000 57600.00| 360.00000 64800.00
Culvert Concrete (Cast In Place) | | |
0270 600A000 LUMP | 49000.00000 49000.00 | 87000.00000 87000.00 | 38000.00000 38000.00
Mobilization | \
0280 610C001 1050.000 TON | 24.00000 25200.00] 26.40000 27720.00] 20.00000 21000.00
Loose Riprap, Class 2 | \ |
0290 610D00O0O 496.000 SQYD| 1.60000 793.60| 1.76000 872.96| 3.00000 1488.00
Filter Blanket | \ |
0300 630C003 4.000 EACH] 1500.00000 6000.00 | 1741.00000 6964.00| 1650.00000 6600.00
Guardrail End Anchor, Type 13 | | |
0310 630C050 4.000 EACH] 1500.00000 6000.00 | 1741.00000 6964.00| 1650.00000 6600.00
Guardrail End Anchor, Type 20 Series | \ |
0320 636A000 838.000 LF | 5.00000 4190.00] 5.50000 4609.00] 4.60000 3854.80
Barbed Wire Fence, 4 Strands, 4 Feet | | |
High I \ |
0330 636A002 1273.000 LF | 5.50000 7001.50] 6.05000 7701.65] 4.75000 6046.75
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/30/04
PAGE 031 -7
TABULATION OF BIDS
CALL ORDER : 031 CONTRACT ID 20040827031 COUNTIES : LAWRENCE
LETTING DATE : 08/27/04 10:00 AM DIVISION 02
| ( 4 ) 01007 | ( 5 ) 03023 | ( 6 ) 18024
| ALABAMA BRIDGE BUILDERS, IN |B. H. CRAIG CONSTRUCTION CO |RACON, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0340 637A001 32.000 LF | 7.00000 224.00| 7.70000 246.40| 12.00000 384.00
Fence Reset (Includes All Types) | | |
0350 650A000 1400.000 CUYD]| 5.90000 8260.00| 6.49000 9086.00] 6.00000 8400.00
Topsoil | | |
0360 652A053 5.000 ACRE] 800.00000 4000.00] 990.00000 4950.00| 725.00000 3625.00
Seeding (Mix 1E) | | |
0370 656A000 5.000 ACRE] 800.00000 4000.00] 990.00000 4950.00| 690.00000 3450.00
Mulching, Class A, Type 1 | | |
0380 665F000 100.000 EACH| 7.50000 750.00] 8.25000 825.00] 5.00000 500.00
Hay Bales | \ |
0390 665J000 1120.000 LF | 3.10000 3472.00| 3.41000 3819.20| 3.10000 3472.00
Silt Fence, Type A | | |
0400 6650001 1120.000 LF | 2.50000 2800.00 | 2.25000 2520.00] 1.25000 1400.00
Silt Fence Removal | | |
0410 680A000 LUMP | 23400.00000 23400.00 | 13000.00000 13000.00] 20000.00000 20000.00
Engineering Controls | | |
0420 740B00O 238.000 SQFT| 10.00000 2380.00 | 8.41000 2001.58]| 8.74000 2080.12
Construction Signs | | |
0430 740F002 16.000 EACH]| 250.00000 4000.00] 220.40000 3526.40| 210.00000 3360.00
Barricades, Type III | \ |
0440 7401005 6.000 EACH]| 400.00000 2400.00 | 348.00000 2088.00| 315.00000 1890.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 927,188.70| S 969,209.65]| S 974,822.92
—————————————————————————————————————————— e
CONTRACT TOTALS | S 927,188.70] S 969,209.65]| S 974,822.92




CALL ORDER
LETTING DATE

ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

032 CONTRACT ID : 20040827032
08/27/04 10:00 AM DIVISION : 08
CONTRACT TIME : 180 Calendar Days

CONTRACT DESCRIPTION

for constructing the Bridge Replacements (3 Bridge Culverts)
on C.R.#53 at Chickasaw Bogue Creek, Poplar Creek and a
tributary of Poplar Creek east of Thomaston. Length 0.057

COUNTIES

PROJECT (S)

MARENGO

DATE : 08/30/04
PAGE : 032 -1

ACGBBR-BR-4608 (201)

% OVER
LOW BID

NEWELL ROADBUILDERS, INC.
GLASGOW CONSTRUCTION CO., INC.
H & L CONSTRUCTION, INC.

C. THORNTON, INC.

MSE BUILDING COMPANY, INC.

654,254.
710,469.
734,757.
756,047.
833,914.



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/30/04
PAGE 032 -2
TABULATION OF BIDS
CALL ORDER 032 CONTRACT ID 20040827032 COUNTIES MARENGO
LETTING DATE 08/27/04 10:00 AM DIVISION 08
| ( 1 ) 14001 | ( 2 ) 07048 | ( 3 ) 08017
|NEWELL ROADBUILDERS, INC. | GLASGOW CONSTRUCTION CO., I |H & L CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 15000.00000 15000.00] 25000.00000 25000.00| 7500.00000 7500.00
Removal Of 0ld Bridge, Station 29+65.00 | \ |
0020 206A001 LUMP | 15000.00000 15000.00] 5000.00000 5000.00| 7500.00000 7500.00
Removal Of 0Old Bridge, Station 32+50.00 | | |
0030 206A002 LUMP | 15000.00000 15000.00] 5000.00000 5000.00| 7500.00000 7500.00
Removal Of 0Old Bridge, Station 35+88.00 | \ |
0040 214A000 3685.000 CUYD]| 2.75000 10133.75] 10.00000 36850.00| 10.00000 36850.00
Structure Excavation | | |
0050 214B001 800.000 CUYD| 5.00000 4000.00] 25.00000 20000.00| 40.00000 32000.00
Foundation Backfill, Commercial | | |
0060 502A000 228112.000 LB | 0.70000 159678.40] 0.58000 132304.90] 0.75000 171084.00
Steel Reinforcement | | |
0070 524A011 1147.000 CUYD]| 314.00000 360158.00] 295.00000 338365.00] 352.00000 403744.00
Culvert Concrete (Cast In Place) | | |
0080 600A000 LUMP | 29300.00000 29300.00| 47000.00000 47000.00| 11000.00000 11000.00
Mobilization | |
0090 610C001 1190.000 TON | 28.00000 33320.00] 28.00000 33320.00| 30.00000 35700.00
Loose Riprap, Class 2 | \ |
0100 610D00O 955.000 SQYD| 2.00000 1910.00] 4.00000 3820.00| 3.50000 3342.50
Filter Blanket | | |
0110 665F000 150.000 EACH| 7.00000 1050.00] 5.00000 750.00 | 5.00000 750.00
Hay Bales | | |
0120 665J000 1470.000 LF | 3.30000 4851.00] 8.00000 11760.00] 4.50000 6615.00
Silt Fence, Type A | | |
0130 6650001 1470.000 LF | 0.30000 441.00] 3.00000 4410.00| 3.50000 5145.00
Silt Fence Removal | | |
0140 680A000 LUMP | 1500.00000 1500.00] 43000.00000 43000.00| 1500.00000 1500.00
Engineering Controls | | |
0150 740B0O0O 109.000 SQFT| 8.00000 872.00] 10.00000 1090.00| 8.50000 926.50
Construction Signs | | |
0160 740F002 8.000 EACH]| 175.00000 1400.00] 300.00000 2400.00] 350.00000 2800.00
Barricades, Type III | | |
0170 7401005 2.000 EACH| 320.00000 640.00| 200.00000 400.00| 400.00000 800.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 654,254.15| S 710,469.96| S 734,757.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 654,254.15] S 710,469.96] S 734,757.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/30/04
PAGE 032 -3
TABULATION OF BIDS
CALL ORDER 032 CONTRACT ID 20040827032 COUNTIES MARENGO
LETTING DATE 08/27/04 10:00 AM DIVISION 08
| ( 4 ) 20021 | ( 5 ) 13109 | ( )
|C. THORNTON, INC. |[MSE BUILDING COMPANY, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 8000.00000 8000.00| 36771.00000 36771.00]
Removal Of 0ld Bridge, Station 29+65.00 | | |
0020 206A001 LUMP | 8000.00000 8000.00| 36771.00000 36771.00]
Removal Of 0Old Bridge, Station 32+50.00 | \ |
0030 206A002 LUMP | 6600.00000 6600.00 | 40787.00000 40787.00|
Removal Of 0Old Bridge, Station 35+88.00 | \ |
0040 214A000 3685.000 CUYD| 6.25000 23031.25] 19.42000 71562.70 |
Structure Excavation | \ |
0050 214B001 800.000 CUYD] 30.00000 24000.00 | 45.50000 36400.00|
Foundation Backfill, Commercial | | |
0060 502A000 228112.000 LB | 0.80000 182489.60| 0.67000 152835.04 |
Steel Reinforcement | \ |
0070 524A011 1147.000 CUYD] 360.00000 412920.00] 299.00000 342953.00]
Culvert Concrete (Cast In Place) | | |
0080 600A000 LUMP | 30000.00000 30000.00 | 59948.00000 59948.00|
Mobilization | \
0090 610C001 1190.000 TON | 33.00000 39270.00 | 22.37000 26620.30]|
Loose Riprap, Class 2 | \ |
0100 610D00O 955.000 SQYD| 4.00000 3820.00] 1.85000 1766.75]
Filter Blanket | \ |
0110 665F000 150.000 EACH] 5.00000 750.00| 9.61000 1441.50]
Hay Bales | \ |
0120 665J000 1470.000 LF | 4.00000 5880.00| 4.99000 7335.30]
Silt Fence, Type A | \ |
0130 6650001 1470.000 LF | 1.00000 1470.00] 0.35000 514.50|
Silt Fence Removal | | |
0140 680A000 LUMP | 5000.00000 5000.00] 13895.62000 13895.62|
Engineering Controls | \ |
0150 740B00O 109.000 SQFT| 13.00000 1417.00] 12.84000 1399.56]
Construction Signs | \ |
0160 740F002 8.000 EACH] 350.00000 2800.00| 320.39000 2563.12|
Barricades, Type III | \ |
0170 7401005 2.000 EACH| 300.00000 600.00| 174.98000 349.96 |
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 756,047.85] S 833,914.35] S 0.00
—————————————————————————————————————————— e mnat T e et
CONTRACT TOTALS | S 756,047.85| S 833,914.35] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/30/04
PAGE : 034 -1
VENDOR RANKING

CALL ORDER : 034 CONTRACT ID : 20040827034 COUNTIES : PICKENS
LETTING DATE : 08/27/04 10:00 AM DIVISION : 05
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPOA-5421(201)

for constructing the Resurfacing and Traffic Stripe on
C.R.#19 from S.R.#14 in McMullen to S.R.#86 west of
Carrollton. Length 7.410 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 02033 S. T. BUNN CONSTRUCTION COMPANY, INC. $ 602,072.48 100.0000%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/30/04
PAGE 034 -2
TABULATION OF BIDS
CALL ORDER 034 CONTRACT ID 20040827034 COUNTIES PICKENS
LETTING DATE 08/27/04 10:00 AM DIVISION : 05
| 1 ) 02033 | ( 5 ) 13109 | ( )
| T. BUNN CONSTRUCTION CO. |MSE BUILDING COMPANY, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206D001 76.000 LF | 2.50000 190.00] |
Removing Guardrail | | |
0020 210D021 1933.000 CUYD]| 10.10000 19523.30] |
Borrow Excavation (Loose Truckbed | | |
Measurement) (A-4 or Better ) | | |
0030 405A000 5218.000 GAL | 1.25000 6522.50 | |
Tack Coat | | |
0040 424A340 5735.000 TON | 46.41000 266161.35] |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range A/B | | |
0050 424A343 500.000 TON | 75.00000 37500.00] |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Patching ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0060 424A346 3913.000 TON | 46.41000 181602.33| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0070 600A000 LUMP | 35100.00000 35100.00] |
Mobilization | |
0080 630A001 125.000 LF | 21.00000 2625.00| |
Steel Beam Guardrail, Class A, Type 2 | | |
0090 630A015 76.000 LF | 29.50000 2242 .00 | |
Steel Beam Guardrail, Class B, Type 2 | \ |
(Steel Posts) | | |
0100 630C022 4.000 EACH] 2100.00000 8400.00] |
Guardrail End Anchor, Type Special | |
0110 630C070 8.000 EACH] 1400.00000 11200.00 | |
Guardrail End Anchor, Type 10 Series | | |
0120 652A056 4.000 ACRE] 450.00000 1800.00] |
Seeding (Mix 2E) | \ |
0130 656A001 4.000 ACRE] 450.00000 1800.00] |
Mulching, Class A, Type 2 | | |
0140 665F000 100.000 EACH| 6.00000 600.00| |
Hay Bales | |
0150 665J000 240.000 4.00000 960.00| |
\ |

|
LF |
Silt Fence, Type A |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/30/04
PAGE 034 -3
TABULATION OF BIDS
CALL ORDER 034 CONTRACT ID 20040827034 COUNTIES PICKENS
LETTING DATE 08/27/04 10:00 AM DIVISION 05
| ( 1 ) 02033 | ( 5 ) 13109 | ( )
|S. T. BUNN CONSTRUCTION CO. |MSE BUILDING COMPANY, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0160 6650001 240.000 LF | 0.50000 120.00] |
Silt Fence Removal | \ |
0170 701A004 15.000 MILE| 440.00000 6600.00 | |
Solid White, Class 1, Type A Traffic | | |
Stripe | | |
0180 701A008 8.000 MILE| 320.00000 2560.00| |
Broken Yellow, Class 1, Type A Traffic | | |
Stripe | \ |
0190 701A012 7.000 MILE] 450.00000 3150.00] |
Solid Yellow, Class 1, Type A Traffic | \ |
Stripe | \ |
0200 701C000 8.000 MILE] 520.00000 4160.00] |
Broken Temporary Traffic Stripe | \ |
0210 701C001 7.000 MILE] 620.00000 4340.00] |
Solid Temporary Traffic Stripe | | |
0220 703A000 80.000 SQFT| 1.50000 120.00] |
Traffic Control Markings, Class 1, Type | \ |
A | \ |
0230 740B00O 244.000 SQFT| 9.00000 2196.00| |
Construction Signs | \ |
0240 740E000 50.000 EACH] 1.00000 50.00| |
Cones (36 Inches High) | | |
0250 740M001 50.000 EACH| 1.00000 50.00| |
Ballast For Cone | \ |
0260 7400000 1.000 EACH] 2500.00000 2500.00] |
Pilot Car | \ |
SECTION TOTALS | S 602,072.48| 0.00| $ 0.00
—————————————————————————————————————————— B et e et e et e T e e e
CONTRACT TOTALS | S 602,072.48| 833,914.35] S




CALL ORDER : 035
LETTING DATE 08/27/04 10:00 AM

CONTRACT DESCRIPTION

for constructing the Bridge Replacements
and Approaches on C.R.#149 at Sandy Run Creek east of

CONTRACT ID
DIVISION
CONTRACT TIME

ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

20040827035
07
200 Calendar Days

(3 Bridge Culverts)

Brundidge, on C.R.#185 at Panther Creek southwest of Wingard

and on C.R.#6 at Silers Mill Creek east of Henderson.

Length 0.069 mi.

DATE : 08/30/04
PAGE : 035 -1

COUNTIES : PIKE

PROJECT (S) ACGBBRZ-5500 (206)
ACGBBR-5505(201)
TOTAL % OVER

BID LOW BID

H & L CONSTRUCTION,

INC.

S 539,777.77 100.0000%



CALL ORDER : 035
LETTING DATE

08/27/04 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID

DIVISION

20040827035

DATE : 08/30/04
PAGE : 035 -2

PIKE

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 Total

0010 206A000

Removal Of 0ld Bridge, Station 9+47.80, |

Site 1
0020 206A001

Removal Of 0Old Bridge, Station 9+68.36,

Site 2
0030 206A002

Removal Of 0Old Bridge, Station 9+53.92 |

0040 210A000 17.000
Unclassified Excavation

0050 210D021 235.000
Borrow Excavation (Loose Truckbed
Measurement) (A-4 or Better )

0060 214A000 2969.000
Structure Excavation
0070 214B001 625.000

Foundation Backfill, Commercial
0080 301A042 622.000

Granular Soil Base Course, Type A,

Mixed, 6" Compacted Thickness

0090 401A000 511.000
Bituminous Treatment A
0100 429A201 41.000

TON

Improved Bituminous Concrete Wearing

Size Mix, ESAL Range A

0110 502A000 176392.000
Steel Reinforcement
0120 524A011 800.000

Culvert Concrete (Cast In Place)
0130 600A000
Mobilization

0140 610C001 412.000
Loose Riprap, Class 2

0150 610D003 390.000
Filter Blanket, Geotextile

0160 650A000 27.000

Topsoil

|
|
|
Surface Layer, 3/4" Maximum Aggregate |
|
|
|

1B

CUYD|
LUMP |
TON |
SQYD|

CUYD|

( 1
H&L

)

08017

CONSTRUCTION,

UNIT PRICE

5000.

5000.

5000.

15.

13.

10.

40.

100.

325.

21032.

30.

20.

00000

00000

00000

00000

50000

00000

00000

.50000

.75000

00000

.75000

00000

52000

00000

.50000

00000

INC.

I (
IMSE BUILDING COMPANY,

AMOUNT |

5000.

5000.

5000.

255.

3172.

29690.

25000.

5287.

383.

4100.

132294.

260000.

21032.

12360.

1365.

540.

UNIT PRICE

UNIT PRICE AMOUNT



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/30/04
PAGE 035 -3
TABULATION OF BIDS
CALL ORDER 035 CONTRACT 1ID 20040827035 COUNTIES PIKE
LETTING DATE 08/27/04 10:00 AM DIVISION 07
| ( 1 ) 08017 | ( 5 ) 13109 | ( )
|[H & L CONSTRUCTION, INC. |[MSE BUILDING COMPANY, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0170 652A061 1.000 ACRE] 565.00000 565.00| |
Seeding (Mix 3E) | \ |
0180 656A000 1.000 ACRE] 550.00000 550.00] |
Mulching, Class A, Type 1 | \ |
0190 665F000 170.000 EACH] 10.00000 1700.00| |
Hay Bales | \ |
0200 665J000 798.000 LF | 3.50000 2793.00]| |
Silt Fence, Type A | \ |
0210 6650001 278.000 LF | 2.50000 695.00] |
Silt Fence Removal | \ |
0220 680A000 LUMP | 2500.00000 2500.00| |
Engineering Controls | \ |
0230 701A031 1.000 MILE] 2000.00000 2000.00| |
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | \ |
0240 701A035 1.000 MILE] 2500.00000 2500.00| |
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | \ |
0250 701C001 1.000 MILE] 1000.00000 1000.00]| |
Solid Temporary Traffic Stripe | \ |
0260 740B00O 423.000 SQFT| 8.50000 3595.50] |
Construction Signs | \ |
0270 740F002 24.000 EACH] 350.00000 8400.00| |
Barricades, Type III | \ |
0280 7401005 12.000 EACH| 250.00000 3000.00] |
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 539,777.77| $ 0.00] $ 0.00
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 539,777.77] S 833,914.35] S




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 036 CONTRACT ID : 20040827036
LETTING DATE : 08/27/04 10:00 AM DIVISION : 04
CONTRACT TIME : 90 Calendar Days

CONTRACT DESCRIPTION

for constructing the Bridge Replacement (Precast) and
Approaches on Upshaw Road at Hurtsboro Creek southeast of
Hurtsboro. Length 0.210 mi.

COUNTIES

PROJECT (S)

RUSSELL

DATE : 08/30/04
PAGE : 036 -1

ACGBBRZ-5700 (205)

407,844.
434,277.
464,983.

% OVER
LOW BID

RANK VENDOR NO./NAME

1 14005 G. W. NORRELL CONTRACTING COMPANY, INC.
2 13021 MURPHREE BRIDGE CORPORATION

3 13099 MCINNIS, LLC

4 06001 F & W CONSTRUCTION COMPANY, INC.

482,824.



Precast Concrete Type 1 Span Section, |
3'-6" Wide By 1'-9" Deep By 34'-0" Long |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/30/04
PAGE 036 -2
TABULATION OF BIDS
CALL ORDER 036 CONTRACT 1ID 20040827036 COUNTIES RUSSELL
LETTING DATE 08/27/04 10:00 AM DIVISION : 04
| ( 1 ) 14005 | ( 2 ) 13021 | ( 3 ) 13099
|G. W. NORRELL CONTRACTING C |MURPHREE BRIDGE CORPORATION |MCINNIS, LLC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 201A001 LUMP | 6000.00000 6000.00 | 6000.00000 6000.00 | 6000.00000 6000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $3000 Per Acre) | | |
(Approximately 2 ACRES) | \ |
0020 206A000 LUMP | 15000.00000 15000.00 | 15000.00000 15000.00| 7500.00000 7500.00
Removal Of 0Old Bridge, Station 5+86.50 | \ |
0030 210A000 893.000 CUYD] 15.00000 13395.00] 9.25000 8260.25] 9.25000 8260.25
Unclassified Excavation | \ |
0040 210D00O 11160.000 CUYD| 11.00000 122760.00] 10.95000 122202.00| 10.95000 122202.00
Borrow Excavation | | |
0050 231B001 385.000 TON | 36.00000 13860.00| 36.00000 13860.00] 36.00000 13860.00
Roadbed Stabilizing Material, ALDOT #46 | \ |
0060 502A000 172.000 1B | 1.00000 172.00] 1.00000 172.00] 5.00000 860.00
Steel Reinforcement | \ |
0070 505A032 1.000 EACH] 1000.00000 1000.00]| 2000.00000 2000.00] 2000.00000 2000.00
Steel Test Piles (HP 12x53) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0080 505B102 1.000 EACH] 500.00000 500.00] 2000.00000 2000.00| 2000.00000 2000.00
Static Loading Tests (HP 12X53) (Maximum | \ |
Bid Limited To $2000 Per Each Loading | \ |
Test) | \ |
0090 505M002 1360.000 LF | 28.00000 38080.00 | 24.00000 32640.00] 24.00000 32640.00
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ |
0100 507A000 2.000 EACH| 2000.00000 4000.00] 2250.00000 4500.00] 3000.00000 6000.00
Wire Rope Abutment Anchor Assembly | | |
0110 510A000 26.000 CUYD] 400.00000 10400.00] 450.00000 11700.00] 400.00000 10400.00
Bridge Substructure Concrete, Class A | \ |
0120 511A000 44.000 EACH| 75.00000 3300.00] 90.00000 3960.00] 75.00000 3300.00
Elastomeric Bearings, Type 1 | \ |
0130 512A014 2.000 EACH| 2600.00000 5200.00] 3030.00000 6060.00 | 3200.00000 6400.00
Precast Concrete Abutment Caps, 2'-0" | \ |
Wide By 1'-8" Deep By 33'-0" Long | | |
0140 512B004 2.000 EACH| 2500.00000 5000.00] 3550.00000 7100.00] 3500.00000 7000.00
Precast Concrete Intermediate Bent Caps | \ |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]| \ |
0150 512cC004 18.000 EACH| 2500.00000 45000.00 | 3500.00000 63000.00 | 4000.00000 72000.00
\ |
\ I



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/30/04
PAGE 036 -3
TABULATION OF BIDS
CALL ORDER 036 CONTRACT 1ID 20040827036 COUNTIES RUSSELL
LETTING DATE 08/27/04 10:00 AM DIVISION 04
| ( 1 ) 14005 | ( 2 ) 13021 | ( 3 ) 13099
|G. W. NORRELL CONTRACTING C |MURPHREE BRIDGE CORPORATION |MCINNIS, LLC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0160 512C007 6.000 EACH] 2700.00000 16200.00 | 3630.00000 21780.00| 4100.00000 24600.00
Precast Concrete Type 2C Span Section, | \ |
3'-6" Wide By 1'- 9" Deep By 34'-0" Long| \ |
0170 512D002 4.000 EACH] 2700.00000 10800.00| 3850.00000 15400.00]| 3500.00000 14000.00
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | \ |
0180 512D005 2.000 EACH| 2700.00000 5400.00] 3890.00000 7780.00] 3500.00000 7000.00
Precast Concrete Barrier Rail | \ |
Intermediate Section, 34'-0" Long | | |
0190 512E000 8.000 EACH| 500.00000 4000.00] 210.00000 1680.00] 300.00000 2400.00
Precast Concrete Abutment Panels, Type | | |
Al | \ |
0200 512E002 8.000 EACH] 500.00000 4000.00] 400.00000 3200.00] 300.00000 2400.00
Precast Concrete Abutment Panels, Type | \ |
A3 | \ |
0210 512F000 4.000 EACH] 600.00000 2400.00] 370.00000 1480.00] 300.00000 1200.00
Precast Concrete Wing Panels, Type Wl | \ |
0220 512F002 4.000 EACH] 700.00000 2800.00] 700.00000 2800.00 | 300.00000 1200.00
Precast Concrete Wing Panels, Type W3 | | |
0230 512G000 4.000 EACH] 600.00000 2400.00] 440.00000 1760.00] 300.00000 1200.00
Precast Concrete Abutment Wing Cap Pane | \ |
0240 600A000 LUMP | 15000.00000 15000.00 | 26568.75000 26568.75] 38900.00000 38900.00
Mobilization | |
0250 610C001 658.000 TON | 26.00000 17108.00 | 26.10000 17173.80| 32.00000 21056.00
Loose Riprap, Class 2 | \ |
0260 610D00O 658.000 SQYD| 5.00000 3290.00] 2.00000 1316.00] 4.00000 2632.00
Filter Blanket | | |
0270 630C003 4.000 EACH] 1300.00000 5200.00] 1300.00000 5200.00] 1300.00000 5200.00
Guardrail End Anchor, Type 13 | \ |
0280 630C070 4.000 EACH] 1600.00000 6400.00 | 1600.00000 6400.00| 1600.00000 6400.00
Guardrail End Anchor, Type 10 Series | \ |
0290 650A000 200.000 CUYD| 17.00000 3400.00] 16.96000 3392.00] 16.96000 3392.00
Topsoil | | |
0300 651B00O 4.000 TON | 75.00000 300.00] 75.00000 300.00| 75.00000 300.00
Agricultural Limestone | | |
0310 658A002 2.000 ACRE| 1166.00000 2332.00] 1166.00000 2332.00| 2100.00000 4200.00
Hydro-Seeding & Mulching (Mix 2E) | |
0320 665F000 219.000 EACH] 3.00000 657.00] 6.89000 1508.91| 5.70000 1248.30
\ |

Hay Bales |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/30/04
PAGE 036 -4
TABULATION OF BIDS
CALL ORDER 036 CONTRACT ID 20040827036 COUNTIES RUSSELL
LETTING DATE 08/27/04 10:00 AM DIVISION 04
| ( 1 ) 14005 | ( 2 ) 13021 | ( 3 ) 13099
|G. W. NORRELL CONTRACTING C |MURPHREE BRIDGE CORPORATION |MCINNIS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0330 665J000 2190.000 LF | 3.00000 6570.00| 3.18000 6964.20] 4.50000 9855.00
Silt Fence, Type A | | |
0340 6650001 2190.000 LF | 2.00000 4380.00] 0.27000 591.30| 3.20000 7008.00
Silt Fence Removal | | |
0350 680A000 LUMP | 5500.00000 5500.00| 5930.00000 5930.00| 7500.00000 7500.00
Engineering Controls | | |
0360 740B00O 77.000 SQFT| 20.00000 1540.00] 8.00000 616.00] 10.00000 770.00
Construction Signs | | |
0370 740F002 6.000 EACH| 500.00000 3000.00| 175.00000 1050.00| 250.00000 1500.00
Barricades, Type III | | |
0380 7401005 3.000 EACH] 500.00000 1500.00] 200.00000 600.00| 200.00000 600.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 407,844.00] S 434,277.21| S 464,983.55
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 407,844.00] S 434,277.21 S 464,983.55




Precast Concrete Type 1 Span Section, |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/30/04
PAGE 036 -5
TABULATION OF BIDS
CALL ORDER 036 CONTRACT ID 20040827036 COUNTIES RUSSELL
LETTING DATE 08/27/04 10:00 AM DIVISION
I ( 4 ) 06001 | ( ) I ( )
|F & W CONSTRUCTION CO., INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A001 LUMP | 6000.00000 6000.00| |
Clearing And Grubbing (Maximum | \ |
Allowable Bid $3000 Per Acre) | | |
(Approximately 2 ACRES) | \ |
0020 206A000 LUMP | 70000.00000 70000.00] |
Removal Of 0ld Bridge, Station 5+86.50 | | |
0030 210A000 893.000 CUYD| 9.25000 8260.25| |
Unclassified Excavation | \ |
0040 210D000 11160.000 CUYD| 10.95000 122202.00] |
Borrow Excavation | \ |
0050 231B001 385.000 TON | 36.00000 13860.00] |
Roadbed Stabilizing Material, ALDOT #46 | \ |
0060 502A000 172.000 LB | 1.10000 189.20] |
Steel Reinforcement | \ |
0070 505A032 1.000 EACH]| 2000.00000 2000.00| |
Steel Test Piles (HP 12x53) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0080 505B102 1.000 EACH] 2000.00000 2000.00| |
Static Loading Tests (HP 12X53) (Maximum | | |
Bid Limited To $2000 Per Each Loading | \ |
Test) | \ |
0090 505M002 1360.000 LF | 19.50000 26520.00| |
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ |
0100 507A000 2.000 EACH| 3000.00000 6000.00| |
Wire Rope Abutment Anchor Assembly | \ |
0110 510A000 26.000 CUYD] 350.00000 9100.00| |
Bridge Substructure Concrete, Class A | \ |
0120 511A000 44.000 EACH]| 65.00000 2860.00 | |
Elastomeric Bearings, Type 1 | \ |
0130 512A014 2.000 EACH| 3000.00000 6000.00| |
Precast Concrete Abutment Caps, 2'-0" | \ |
Wide By 1'-8" Deep By 33'-0" Long | | |
0140 512B004 2.000 EACH| 3000.00000 6000.00| |
Precast Concrete Intermediate Bent Caps | | |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]| \ |
0150 512C004 18.000 EACH]| 3000.00000 54000.00] |
\ |
\ I

3'-6" Wide By 1'-9" Deep By 34'-0" Long |



CALL ORDER : 036
LETTING DATE : 08/27/04 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID

DIVISION

20040827036
04

DATE : 08/30/04
PAGE : 036 -6

COUNTIES : RUSSELL

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

0160 512C007 6.000 EACH]
Precast Concrete Type 2C Span Section, |
3'-6" Wide By 1'- 9" Deep By 34'-0" Long]|

0170 512D002 4.000 EACH]
Precast Concrete Barrier Rail End |
Section, 34'-0" Long |

0180 512D005 2.000 EACH|
Precast Concrete Barrier Rail |
Intermediate Section, 34'-0" Long |

0190 512E000 8.000 EACH|
Precast Concrete Abutment Panels, Type |
Al |

0200 512E002 8.000 EACH]
Precast Concrete Abutment Panels, Type |
A3 |

0210 512F000 4.000 EACH]
Precast Concrete Wing Panels, Type Wl |
0220 512F002 4.000 EACH]
Precast Concrete Wing Panels, Type W3 |
0230 512G000 4.000 EACH]
Precast Concrete Abutment Wing Cap Pane |
0240 600A000 LUMP |
Mobilization |
0250 610C001 658.000 TON |
Loose Riprap, Class 2 |
0260 610D00O 658.000 SQYD]
Filter Blanket |
0270 630C003 4.000 EACH]
Guardrail End Anchor, Type 13 |
0280 630C070 4.000 EACH]
Guardrail End Anchor, Type 10 Series |
0290 650A000 200.000 CUYD|
Topsoil |
0300 651B000O 4.000 TON |
Agricultural Limestone |
0310 658A002 2.000 ACRE|
Hydro-Seeding & Mulching (Mix 2E) |
0320 665F000 219.000 EACH]

Hay Bales |

)

( 4
F & W CONSTRUCTION CO.,

06001

UNIT PRICE

3000.

3000.

3000.

350.

600.

350.

400.

400.

48000.

30.

2.

1350.

1750.

16.

75.

1175.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

96000

00000

00000

.00000

\
INC |
\

AMOUNT |

18000.00|

12000.

6000.

2800.

4800.

1400.

1600.

1600.

48000.

19740.

1316.

5400.

7000.

3392.

300.

2350.

1095.

0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0

\
0

0
0
0

\
\
\
\
\
\
\
\
\
\
\
\
\
0]
\
Ol
\
0]
\
Ol
\
0]
\
Ol
\
0]
\
Ol
\
0]
\
Ol
\
0]
\
Ol
\

UNIT PRICE

UNIT PRICE AMOUNT



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/30/04
PAGE 036 =7
TABULATION OF BIDS
CALL ORDER 036 CONTRACT ID 20040827036 COUNTIES RUSSELL
LETTING DATE 08/27/04 10:00 AM DIVISION 04
I ( 4 ) 06001 | ( ) I ( )
|FF & W CONSTRUCTION CO., INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0330 665J000 2190.000 LF | 3.25000 7117.50] |
Silt Fence, Type A | | |
0340 6650001 2190.000 LF | 0.30000 657.00| |
Silt Fence Removal | | |
0350 680A000 LUMP | 1000.00000 1000.00] |
Engineering Controls | | |
0360 740B00O 77.000 SQFT| 8.00000 616.00| |
Construction Signs | | |
0370 740F002 6.000 EACH| 175.00000 1050.00] |
Barricades, Type III | | |
0380 7401005 3.000 EACH] 200.00000 600.00| |
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 482,824.95] S 0.00] S 0.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 482,824.95] S 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/30/04
PAGE : 043 -1

VENDOR RANKING

CALL ORDER : 043 CONTRACT ID : 20040827043 COUNTIES : DALE
LETTING DATE : 08/27/04 10:00 AM DIVISION : 07
CONTRACT TIME : 45 Working Days (available days)

CONTRACT DESCRIPTION : PROJECT (S) ST-023-051-001

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R.#51 from S.R.#53 (U.S.#231) through Ariton to the
Barbour County line. Length 5.774 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 747,724.21 100.0000%

2 01087 APAC-SOUTHEAST, INC. $ 857,141.11 114.6333%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/30/04
PAGE : 043 -2
TABULATION OF BIDS

CALL ORDER : 043 CONTRACT ID : 20040827043 COUNTIES : DALE
LETTING DATE : 08/27/04 10:00 AM DIVISION : 07
| ( 1 ) 23024 | ( 2 ) 01087 ( )

|[WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 209A000 1.000 EACH] 100.00000 100.00] 100.00000 100.00]
Mailbox Reset, Single | | |
0020 210D021 2295.000 CUYD]| 6.75000 15491.25| 8.92000 20471.40|
Borrow Excavation (Loose Truckbed | | |
Measurement) (A-4 or Better ) | | |
0030 212A000 374.000 STA | 35.00000 13090.00 | 46.20000 17278.80|
Machine Grading Shoulders | | |
0040 401B108 98237.000 SQYD| 0.95000 93325.15]| 0.77000 75642.49)|
Bituminous Treatment G (With Polymer | | |
Additive) | \ |
0050 405A000 200.000 GAL | 1.85000 370.00] 5.15000 1030.00|
Tack Coat | \ |
0060 408A052 24495.000 SQYD| 1.15000 28169.25| 1.54000 37722.30]
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0070 424A361 8849.000 TON | 43.34000 383515.66]| 57.18000 505985.82|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0080 424A364 50.000 TON | 75.00000 3750.00| 124.03000 6201.50]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Patching ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 424A366 500.000 TON | 43.64000 21820.00 | 57.99000 28995.00|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0100 600A000 LUMP | 67500.00000 67500.00] 37000.00000 37000.00|
Mobilization | |
0110 651B00O 18.000 TON | 35.00000 630.00] 32.00000 576.00|
Agricultural Limestone | | |
0120 652A061 9.000 ACRE] 340.00000 3060.00| 390.00000 3510.00|
Seeding (Mix 3E) | | |
0130 656A000 9.000 ACRE] 330.00000 2970.00 | 340.00000 3060.00|
Mulching, Class A, Type 1 | | |
0140 659A001 1542.000 SQYD| 1.30000 2004.60| 2.00000 3084.00|
\ |

Erosion Control Netting, Class B |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 08/30/04
PAGE : 043 -3

Traffic Control Markings, Class 2, Type
A

CALL ORDER : 043 CONTRACT 1ID 20040827043 COUNTIES DALE
LETTING DATE : 08/27/04 10:00 AM DIVISION 07
| ( 1 ) 23024 | ( 2 01087 | ( )
|[WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0150 665F000 100.000 EACH] 7.00000 700.00] 6.40000 640.00
Hay Bales | \ |
0160 665J000 1500.000 LF | 2.80000 4200.00]| 3.20000 4800.00]
Silt Fence, Type A | \ |
0170 6650001 1500.000 LF | 0.10000 150.00] 0.60000 900.00]
Silt Fence Removal | \ |
0180 680A000 LUMP | 2500.00000 2500.00| 3000.00000 3000.00]
Engineering Controls | \ |
0190 701A028 12.000 MILE| 1490.00000 17880.00| 1490.00000 17880.00]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0200 701A046 3.000 MILE] 950.00000 2850.00] 950.00000 2850.00]
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09"™ Thick) (6" Wide) | | |
0210 701A048 10.000 MILE| 1650.00000 16500.00| 1650.00000 16500.00]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0220 701B00Y 338.000 LF | 1.00000 338.00] 1.00000 338.00]
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) (6" Wide) | \ |
0230 701C000 6.000 MILE] 400.00000 2400.00] 400.00000 2400.00]
Broken Temporary Traffic Stripe | \ |
0240 701C001 44.000 MILE| 500.00000 22000.00] 500.00000 22000.00|
Solid Temporary Traffic Stripe | \ |
0250 701D007 1.000 MILE] 1500.00000 1500.00] 1500.00000 1500.00]
Solid Traffic Stripe Removed (Paint) | \ |
0260 701D008 1.000 MILE] 1600.00000 1600.00]| 1600.00000 1600.00]
Solid Traffic Stripe Removed (Plastic) | | |
0270 701D014 1.000 MILE] 1300.00000 1300.00] 1300.00000 1300.00]
Broken Traffic Stripe Removed (Paint) | \ |
0280 701D015 1.000 MILE] 1350.00000 1350.00]| 1350.00000 1350.00]
Broken Traffic Stripe Removed (Plastic) | | |
0290 701G125 280.000 LF | 5.00000 1400.00| 5.00000 1400.00]
Solid White, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0300 701G133 280.000 LF | 5.00000 1400.00| 5.00000 1400.00]
Solid Yellow, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0310 703A002 2554.000 SQFT| 2.50000 6385.00| 2.50000 6385.00 |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 08/30/04
PAGE : 043 -4

CALL ORDER 043 CONTRACT ID 20040827043 COUNTIES DALE
LETTING DATE 08/27/04 10:00 AM DIVISION
| ( 1 ) 23024 | ( 2 ) 01087 | ( )
| WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0320 703B002 294.000 SQFT| 3.50000 1029.00] 3.50000 1029.00|
Traffic Control Legends, Class 2, Type | | |
0330 703D001 1989.000 SQFT| 1.30000 2585.70| 1.30000 2585.70]|
Temporary Traffic Control Markings | \ |
0340 703E001 137.000 SQFT| 1.30000 178.10] 1.30000 178.10]
Temporary Traffic Control Legends | | |
0350 705A030 101.000 EACH| 5.00000 505.00] 5.00000 505.00|
Pavement Markers, Class A-H, Type 2-C | | |
0360 705A032 269.000 EACH] 5.00000 1345.00] 5.00000 1345.00|
Pavement Markers, Class A-H, Type 1-B | | |
0370 705A037 674.000 EACH| 5.00000 3370.00| 5.00000 3370.00|
Pavement Markers, Class A-H, Type 2-D | | |
0380 705A038 77.000 EACH| 5.00000 385.00] 5.00000 385.00|
Pavement Markers, Class A-H, Type 2-E | | |
0390 740B0O0O 1577.000 SQFT| 7.50000 11827.50] 9.00000 14193.00]
Construction Signs | | |
0400 740E000 150.000 EACH| 10.00000 1500.00] 14.00000 2100.00]
Cones (36 Inches High) | | |
0410 740M001 150.000 EACH| 5.00000 750.00] 7.00000 1050.00]|
Ballast For Cone | | |
0420 7400000 1.000 EACH]| 2500.00000 2500.00| 2000.00000 2000.00]|
Pilot Car | | |
0430 741C010 1.000 EACH] 1500.00000 1500.00] 1500.00000 1500.00]
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
SECTION TOTALS | $ 747,724.21 | S 857,141.11| S 0.00
—————————————————————————————————————————— B i i e e it L L L e
CONTRACT TOTALS | S 747,724.21 | S 857,141.11| S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/30/04

PAGE : 045 -1
VENDOR RANKING

CALL ORDER : 045 CONTRACT ID : 20040827045 COUNTIES : BALDWIN
LETTING DATE : 08/27/04 10:00 AM DIVISION : 09
CONTRACT TIME : 120 Calendar Days

CONTRACT DESCRIPTION PROJECT (S) : ST-002-003-004

for constructing the Turn Lanes on S.R.#16 (U.S.#90) and

S.R.#3 (U.S.#31) at various locations as indicated on the

plans.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 23029 J. S. WALTON & COMPANY, INC. S 429,342 .44 100.0000%
2 23056 JOHN G. WALTON CONSTRUCTION COMPANY, INC. S 468,492.00 109.1185%



Superpave Bituminous Concrete Wearing
Surface Layer, 1/2" Maximum Aggregate

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/30/04
PAGE 045 -2
TABULATION OF BIDS
CALL ORDER 045 CONTRACT ID 20040827045 COUNTIES BALDWIN
LETTING DATE 08/27/04 10:00 AM DIVISION 09
| ( 1 ) 23029 | ( 2 ) 23056 | ( )
|J. S. WALTON & COMPANY, INC |JOHN G. WALTON CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 206C003 50.000 SQYD| 22.61000 1130.50] 30.83000 1541.50|
Removing Concrete Flumes | \ |
0020 206C008 314.000 SQYD| 7.20000 2260.80| 11.04000 3466.56]
Removing Concrete Median | \ |
0030 206D002 365.000 LF | 6.28000 2292.20| 4.92000 1795.80|
Removing Curb | \ |
0040 206D003 724.000 LF | 4.68000 3388.32| 5.14000 3721.36]
Removing Curb And Gutter | \ |
0050 206D005 265.000 LF | 8.53000 2260.45| 4.12000 1091.80|
Removing Gutter | \ |
0060 206E001 5.000 EACH] 301.48000 1507.40] 208.22000 1041.10]
Removing Inlets | \ |
0070 210A000 1100.000 CUYD]| 9.55000 10505.00] 11.84000 13024.00]
Unclassified Excavation | \ |
0080 210D022 820.000 CUYD| 10.07000 8257.40] 11.78000 9659.60|
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-2-4(0) or A-4(0) | | |
0090 214A000 277.000 CUYD] 9.98000 2764 .46 | 12.90000 3573.30|
Structure Excavation | | |
0100 214B000O 75.000 CUYD| 14.86000 1114.50] 15.56000 1167.00]
Foundation Backfill, Local | | |
0110 230A000 28.000 RBST| 275.51000 7714.28| 479.07000 13413.96]
Roadbed Processing | | |
0120 301A012 3951.000 SQYD] 8.59000 33939.09| 13.51000 53378.01|
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |
0130 401A000 2962.000 SQYD| 2.23000 6605.26 | 2.30000 6812.60|
Bituminous Treatment A | \ |
0140 405A000 410.000 GAL | 1.11000 455.10] 1.15000 471.50|
Tack Coat | \ |
0150 408A052 1893.000 SQYD] 4.12000 7799.16| 4.26000 8064.18|
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0160 424A360 358.000 TON | 102.49000 36691.42| 103.50000 37053.00]
| \ |
| \ |
| \ |

Size Mix, ESAL Range C/D



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 08/30/04
PAGE : 045 -3

CALL ORDER : 045 CONTRACT 1ID 20040827045 COUNTIES BALDWIN
LETTING DATE : 08/27/04 10:00 AM DIVISION 09
| ( 1 ) 23029 | ( 2 ) 23056 | ( )
|J. S. WALTON & COMPANY, INC |JOHN G. WALTON CONSTRUCTION |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0170 424B651 472.000 TON | 94.75000 44722.00| 97.75000 46138.00 |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0180 424B655 100.000 TON | 72.76000 7276.00 | 126.50000 12650.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0190 424B659 193.000 TON | 94.76000 18288.68| 97.75000 18865.75]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0200 424B681 115.000 TON | 94.76000 10897.40| 97.75000 11241.25]
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0210 430B040 50.000 TON | 29.39000 1469.50] 32.09000 1604.50]
Aggregate Surfacing (Crushed Aggregate | \ |
Base, Type B) | \ |
0220 530A000 130.000 LF | 29.78000 3871.40] 35.73000 4644.90]
15" Roadway Pipe (Class 3 R.C.) | |
0230 530A001 244.000 LF | 33.00000 8052.00| 36.15000 8820.60|
18" Roadway Pipe (Class 3 R.C.) | \
0240 530A100 4.000 LF | 111.12000 444 .48 167.68000 670.72]
15" Roadway Pipe (Class 3 R.C.) | |
(Extension) | \ |
0250 530A101 4.000 LF | 117.52000 470.08| 141.15000 564.60|
18" Roadway Pipe (Class 3 R.C.) | \
(Extension) | | |
0260 530B012 16.000 LF | 52.12000 833.92| 97.03000 1552.48]|
22" Span, 14" Rise Roadway Pipe (Class | | |
3 R.C.) (Extension) | | |
0270 600A000 LUMP | 86341.96000 86341.96| 67302.00000 67302.00]
Mobilization | \
0280 614A000 60.000 CUYD| 328.56000 19713.60| 322.00000 19320.00|
Slope Paving | \ |
0290 620A000 1.000 CUYD] 797.94000 797.94| 816.50000 816.50]
Minor Structure Concrete | \ |
0300 621C001 2.000 EACH| 2757.58000 5515.16| 1770.05000 3540.10]
\ |

Inlets, Type B |



Dotted Class 2, Type A Traffic Stripe

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/30/04
PAGE 045 -4
TABULATION OF BIDS
CALL ORDER 045 CONTRACT 1ID 20040827045 COUNTIES BALDWIN
LETTING DATE 08/27/04 10:00 AM DIVISION 09
| ( 1 ) 23029 | ( 2 ) 23056 | ( )
|J. S. WALTON & COMPANY, INC |JOHN G. WALTON CONSTRUCTION |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0310 621C027 1.000 EACH] 3109.61000 3109.61| 1965.04000 1965.04 |
Inlets, Type C | \ |
0320 621C031 4.000 EACH] 2464.22000 9856.88 | 2484.00000 9936.00|
Inlets, Type S3 (1 Wing) | \ |
0330 621C033 1.000 EACH] 2933.59000 2933.59] 2748.50000 2748.50]
Inlets, Type S3 (2 Wing) | \ |
0340 621D001 2.000 EACH| 305.10000 610.20] 442.30000 884.60]
Inlet Units, Type B | \ |
0350 621D020 3.000 EACH]| 352.03000 1056.009] 1010.65000 3031.95]
Inlet Units, Type S3 | \ |
0360 623A001 63.000 LF | 25.82000 1626.66| 48.01000 3024.63]
Concrete Gutter (Valley) | | |
0370 623C000 1136.000 LF | 17.60000 19993.60| 16.24000 18448.64|
Combination Curb & Gutter, Type C | \ |
0380 650A000 450.000 CUYD| 11.87000 5341.50] 16.36000 7362.00]
Topsoil | | |
0390 652A061 1.000 ACRE] 1288.85000 1288.85] 1226.45000 1226.45]
Seeding (Mix 3E) | \ |
0400 654A000 23.000 SQYD| 9.35000 215.05] 10.22000 235.06|
Solid Sodding | \
0410 656A000 1.000 ACRE] 913.00000 913.00] 922.78000 922.78]
Mulching, Class A, Type 1 | \ |
0420 665G000 50.000 EACH| 4.28000 214.00| 5.94000 297.00|
Sand Bags | \ |
0430 665J000 320.000 LF | 4.12000 1318.40]| 5.16000 1651.20]
Silt Fence, Type A | \ |
0440 6650001 320.000 LF | 0.82000 262.40| 2.60000 832.00]
Silt Fence Removal | \ |
0450 6650001 340.000 LF | 13.00000 4420.00| 13.15000 4471.00]
20 Inch Wattle | \ |
0460 680A000 LUMP | 11834.97000 11834.97| 11674.42000 11674.42|
Engineering Controls | | |
0470 701A028 1.000 MILE] 2229.53000 2229.53] 4554.00000 4554.00]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0480 701A032 1.000 MILE] 2229.53000 2229.53| 4554.00000 4554.00]
Solid Yellow, Class 2, Type A Traffic | |
Stripe (0.06"™ Thick) (6" Wide) | |
0490 701B00S 1490.000 LF 1.11000 1653.90] 1.44000 2145.60|
\ |
\ I

(0.09" Thick) (6" Wide)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/30/04
PAGE : 045 -5
TABULATION OF BIDS

CALL ORDER : 045 CONTRACT ID : 20040827045 COUNTIES : BALDWIN
LETTING DATE : 08/27/04 10:00 AM DIVISION : 09

1 ) 23029

( 2 ) 23056
J. S. WALTON & COMPANY, INC

(
JOHN G. WALTON CONSTRUCTION
LINE NO / ITEM CODE / ALT

\ |
\ I
\ I
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
e B e
0500 701C001 1.000 MILE] 836.07000 836.07| 1437.50000 1437.50|
Solid Temporary Traffic Stripe | | |
0510 701D007 1.000 MILE] 2229.53000 2229.53| 2156.25000 2156.25]|
Solid Traffic Stripe Removed (Paint) | | |
0520 703A002 894.000 SQFT| 2.79000 2494 .26 | 3.57000 3191.58|
Traffic Control Markings, Class 2, Type | | |
A | \ |
0530 703B002 225.000 SQFT| 3.90000 877.50] 4.20000 945.00]
Traffic Control Legends, Class 2, Type | | |
0540 703D001 165.000 SQFT| 1.67000 275.55| 1.73000 285.45|
Temporary Traffic Control Markings | | |
0550 705A030 55.000 EACH]| 11.15000 613.25] 23.00000 1265.00]|
Pavement Markers, Class A-H, Type 2-C | | |
0560 740B00O 1280.000 SQFT| 7.27000 9305.60] 16.17000 20697.60|
Construction Signs | | |
0570 740D000 250.000 EACH] 8.96000 2240.00 | 0.01000 2.50]
Channelizing Drums | | |
0580 741C010 2.000 EACH| 991.73000 1983.406| 769.79000 1539.58|
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
SECTION TOTALS | S 429,342.44 | S 468,492.00] S 0.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 429,342.44 | S 468,492.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/30/04

PAGE : 048 -1
VENDOR RANKING

CALL ORDER : 048 CONTRACT ID : 20040827048 COUNTIES : JEFFERSON
LETTING DATE : 08/27/04 10:00 AM DIVISION : 03
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ST-037-003-004

for the Planing, Loop Detectors, Resurfacing, Traffic
Stripe, and Vehicular Counting Detectors on S.R. #3 (U.S.
#31) from north of Snow Rogers Road to north of bridge over
the Locust Fork of the Warrior River.

Length 7.503 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 04013 DUNN CONSTRUCTION COMPANY, INC. $ 1,376,010.66 100.0000%
2 07002 GOOD HOPE CONTRACTING CO., INC. $ 1,464,086.93 106.4008%
3 01087 APAC-SOUTHEAST, INC. $ 1,765,178.02 128.2823%



Solid White, Class 2, Type A Traffic
Stripe (0.06"™ Thick) (6" Wide)

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/30/04
PAGE 048 -2
TABULATION OF BIDS
CALL ORDER : 048 CONTRACT 1ID 20040827048 COUNTIES JEFFERSON
LETTING DATE : 08/27/04 10:00 AM DIVISION
| ( 1 ) 04013 | ( 2 ) 07002 | ( 3 ) 01087
| DUNN CONSTRUCTION CO., INC. |GOOD HOPE CONTRACTING CO., |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 206C025 4548.000 SQYD| 5.49000 24968.52| 5.00000 22740.00] 15.40000 70039.20
Removing Bituminous Pavement On | \ |
Concrete Surfaces | | |
0020 209A000 1.000 EACH] 221.30000 221.30] 200.00000 200.00] 385.00000 385.00
Mailbox Reset, Single | \ |
0030 405A000 7482.000 GAL | 1.03000 7706.46| 1.25000 9352.50] 1.30000 9726.60
Tack Coat | | |
0040 408A052 249299.000 SQYD| 0.68000 169523.32| 0.86000 214397.14] 1.43000 356497.57
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | \ |
0050 424A360 17766.000 TON | 39.31000 698381.46| 42.50000 755055.00 45.12000 801601.92
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0060 424A366 4000.000 TON | 39.11000 156440.00| 30.00000 120000.00] 49.61000 198440.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0070 424A369 1145.000 TON | 48.37000 55383.65]| 59.85000 68528.25] 62.38000 71425.10
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Widening ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0080 424B656 200.000 TON | 66.97000 13394.00] 75.00000 15000.00] 110.84000 22168.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 600A000 LUMP | 78409.32000 78409.32| 104000.00000 104000.00] 75767.00000 75767.00
Mobilization | \
0100 665F000 50.000 EACH| 5.40000 270.00| 1.00000 50.00| 13.00000 650.00
Hay Bales | \ |
0110 665J000 150.000 LF | 4.20000 630.00] 1.00000 150.00] 4.53000 679.50
Silt Fence, Type A | \ |
0120 6650001 150.000 LF | 1.80000 270.00 | 1.00000 150.00] 10.25000 1537.50
Silt Fence Removal | \ |
0130 701A028 17.000 MILE| 1797.07000 30550.19] 1590.75000 27042.75| 1623.00000 27591.00
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/30/04
PAGE : 048 -3
TABULATION OF BIDS

CALL ORDER : 048 CONTRACT ID : 20040827048 COUNTIES : JEFFERSON
LETTING DATE : 08/27/04 10:00 AM DIVISION : 03

( 1 ) 04013 I (
DUNN CONSTRUCTION CO., INC. |GOOD HOPE CONTRACTING CO., | APAC-SOUTHEAST, INC.
\ |

2 ) 07002 | ( 3 ) 01087

LINE NO / ITEM CODE / ALT

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0140 701A032 15.000 MILE| 1797.07000 26956.05| 1590.75000 23861.25] 1623.00000 24345.00
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0150 701A041 15.000 MILE| 1129.58000 16943.70| 999.90000 14998.50| 1029.00000 15435.00
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0160 701A0438 1.000 MILE] 2281.98000 2281.98| 2020.00000 2020.00| 2060.00000 2060.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0170 701B00Y 14262.000 LF | 0.97000 13834.14| 0.86000 12265.32| 0.88000 12550.56
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) (6" Wide) | \ |
0180 701C000 15.000 MILE| 627.55000 9413.25| 555.50000 8332.50] 566.50000 8497.50
Broken Temporary Traffic Stripe | \ |
0190 701cC001 1.000 MILE] 855.74000 855.74 | 757.50000 757.50| 772.50000 772.50
Solid Temporary Traffic Stripe | \ |
0200 703A002 8056.000 SQFT| 3.19000 25698.64 | 2.83000 22798.48| 2.89000 23281.84
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0210 703B002 449.000 SQFT| 4.34000 1948.66/| 3.84000 1724.16] 3.92000 1760.08
Traffic Control Legends, Class 2, Type | \ |
0220 703D001 1230.000 SQFT| 1.71000 2103.30] 1.52000 1869.60] 1.55000 1906.50
Temporary Traffic Control Markings | | |
0230 705A030 78.000 EACH| 6.28000 489.84 | 5.56000 433.68| 5.67000 442.26
Pavement Markers, Class A-H, Type 2-C | | |
0240 705A031 990.000 EACH] 6.28000 6217.20| 5.56000 5504.40] 5.67000 5613.30
Pavement Markers, Class A-H, Type 1-A | | |
0250 705A037 32.000 EACH] 6.28000 200.96| 5.56000 177.92] 5.67000 181.44
Pavement Markers, Class A-H, Type 2-D | | |
0260 730H001 5503.000 LF | 2.85000 15683.55]| 2.50000 13757.50] 2.58000 14197.74
Loop Wire | \ |
0270 7301001 475.000 LF | 1.14000 541.50] 1.00000 475.00 | 1.03000 489.25
Loop Detector Lead-In-Cable | \ |
0280 731A010 1.000 EACH] 3194.78000 3194.78| 2800.00000 2800.00| 2884.00000 2884.00
Traffic Counting Units, Type K | | |
0290 740B00O 792.000 SQFT| 8.71000 6898.32| 7.69000 6090.48]| 7.93000 6280.56
Construction Signs | | |
0300 740E000 285.000 EACH] 12.32000 3511.20] 15.00000 4275.00] 13.02000 3710.70
\ |

Cones (36 Inches High) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/30/04
PAGE : 048 -4
TABULATION OF BIDS

CALL ORDER : 048 CONTRACT ID : 20040827048 COUNTIES : JEFFERSON
LETTING DATE : 08/27/04 10:00 AM DIVISION : 03

( 1 ) 04013 | ( 2 ) 07002 [ ( 3 ) 01087
DUNN CONSTRUCTION CO., INC. |GOOD HOPE CONTRACTING CO., | APAC-SOUTHEAST, INC.
\

LINE NO / ITEM CODE / ALT |

|
I
I
|
—————————————————————————————————————————— et e ittt

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
0310 740M001 285.000 EACH] 8.11000 2311.35| 8.00000 2280.00]| 8.44000 2405.40
Ballast For Cone | | |
0320 741cC010 1.000 EACH] 778.28000 778.28| 3000.00000 3000.00| 1856.00000 1856.00
Portable Sequential Arrow And Chevron | | |
Sign Unit I \ |
SECTION TOTALS | $ 1,376,010.66]| S 1,464,086.93] $ 1,765,178.02
—————————————————————————————————————————— B i i e e it L L L e
|

CONTRACT TOTALS $ 1,376,010.66] $ 1,464,086.93] $ 1,765,178.02




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/30/04

PAGE : 049 -1
VENDOR RANKING

CALL ORDER : 049 CONTRACT ID : 20040827049 COUNTIES : ETOWAH
LETTING DATE : 08/27/04 10:00 AM DIVISION : 01
CONTRACT TIME : 40 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) ST-028-074-001

for constructing the Resurfacing and Traffic Stripe on
S.R.#74 (U.S.#278) from MP 141.19 in Hokes Bluff to the
Calhoun county line. Length 7.310 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 07002 GOOD HOPE CONTRACTING CO., INC. $ 831,863.90 100.0000%

2 13022 MCCARTNEY CONSTRUCTION CO., INC. $ 834,553.16 100.3233%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/30/04
PAGE 049 -2
TABULATION OF BIDS
CALL ORDER 049 CONTRACT 1ID 20040827049 COUNTIES ETOWAH
LETTING DATE 08/27/04 10:00 AM DIVISION 01
| ( 1 ) 07002 | ( 2 ) 13022 | ( )
| GOOD HOPE CONTRACTING CO., |[MCCARTNEY CONSTRUCTION CO., |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 401B100 111168.000 SQYD| 0.59250 65867.04 | 0.52000 57807.36|
Bituminous Treatment E (With Polymer | | |
Additive) | \ |
0020 405A000 3334.000 GAL | 1.20000 4000.80]| 2.00000 6668.00 |
Tack Coat | \ |
0030 408A053 3300.000 SQYD| 2.41000 7953.00] 3.00000 9900.00 |
Planing Existing Pavement | \ |
(Approximately 2.10" Thru 3.0" Thick) | | |
0040 410H000 1.000 EACH] 15000.00000 15000.00| 15000.00000 15000.00]
Material Remixing Device | | |
0050 424A356 4620.000 TON | 44.81000 207022.20] 41.00000 189420.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/8" Maximum Aggregate | | |
Size Mix, Esal Range C/D | \ |
0060 424B658 9172.000 TON | 36.76000 337162.72| 38.00000 348536.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0070 424B659 500.000 TON | 37.76000 18880.00| 55.00000 27500.00 |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0080 430B040 2826.000 TON | 14.25000 40270.50| 18.00000 50868.00 |
Aggregate Surfacing (Crushed Aggregate | \ |
Base, Type B) | \ |
0090 600A000 LUMP | 50000.00000 50000.00| 41000.00000 41000.00 |
Mobilization | |
0100 701A028 15.000 MILE| 1590.75000 23861.25]| 1575.00000 23625.00|
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0110 701A046 7.000 MILE]| 999.90000 6999.30| 990.00000 6930.00 |
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0120 701A048 7.000 MILE] 1792.75000 12549.25| 1775.00000 12425.00|
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09"™ Thick) (6" Wide) | | |
0130 701C000 13.000 MILE| 525.20000 6827.60 | 520.00000 6760.00 |
\ |

Broken Temporary Traffic Stripe |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 08/30/04
PAGE : 049 -3

CALL ORDER : 049 CONTRACT ID 20040827049 COUNTIES ETOWAH
LETTING DATE 08/27/04 10:00 AM DIVISION : 01
| ) 07002 | ( 2 ) 13022 ( )
| OD HOPE CONTRACTING CO., |[MCCARTNEY CONSTRUCTION CO.,
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
__________________________________________ +____________________________+____________________________ — i — — — — — — ———
0140 701c001 42.000 MILE] 585.80000 24603.60 | 580.00000 24360
Solid Temporary Traffic Stripe |
0150 703A002 264.000 SQFT| 5.05000 1333.20] 5.00000 1320
Traffic Control Markings, Class 2, Type | \
A I \
0160 705A032 302.000 EACH]| 5.56000 1679.12| 5.50000 l66l.
Pavement Markers, Class A-H, Type 1-B | |
0170 705A037 556.000 EACH| 5.56000 3091.36| 5.50000 3058.
Pavement Markers, Class A-H, Type 2-D | |
0180 740B0O0O 588.000 SQFT| 7.42000 4362.96| 12.10000 7114.
Construction Signs | \
0190 740E000 200.000 EACH] 1.00000 200.00| 2.00000 400.
Cones (36 Inches High) | |
0200 740M001 200.000 EACH] 1.00000 200.00| 1.00000 200.
Ballast For Cone | |
SECTION TOTALS | $ 831,863.90] $ 834,553. $ 0.00
__________________________________________ + _________________________+____________________________ ——— e — — — e ———— . —— — — ————
CONTRACT TOTALS | S 831,863.90] S 834,553. S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/30/04
PAGE : 050 -1
VENDOR RANKING

CALL ORDER : 050 CONTRACT ID : 20040827050 COUNTIES : MADISON
LETTING DATE : 08/27/04 10:00 AM DIVISION : 01
CONTRACT TIME : 70 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ST-045-002-004

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R.#2 (U.S.#72) from the Memorial Parkway in Huntsville
to east of the Flint River. Length 7.830 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 1,780,852.98 100.0000%

2 19010 SHELBY CONTRACTING CO., INC. $ 1,821,800.30 102.2993%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/30/04
PAGE 050 -2
TABULATION OF BIDS
CALL ORDER 050 CONTRACT 1ID 20040827050 COUNTIES MADISON
LETTING DATE 08/27/04 10:00 AM DIVISION : 01
| ( 1 ) 01087 | ( 2 ) 19010 | ( )
| APAC-SOUTHEAST, INC. | SHELBY CONTRACTING CO., INC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 405A000 7506.000 GAL | 1.41000 10583.46| 1.00000 7506.00]
Tack Coat | ‘ |
0020 408A052 30463.000 SQYD] 1.15000 35032.45| 0.80000 24370.40|
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0030 408A053 111252.000 SQYD| 1.51000 167990.52| 0.85000 94564.20 |
Planing Existing Pavement | \ |
(Approximately 2.10" Thru 3.0" Thick) | | |
0040 410B00O 1.000 EACH] 3830.72000 3830.72| 750.00000 750.00 |
State Furnished Profilograph | \ |
0050 410H000 1.000 EACH] 70655.56000 70655.56| 35565.00000 35565.00 |
Material Remixing Device | \ |
0060 424A281 11464.000 TON | 43.69000 500862.16] 45.11000 517141.04|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range E | \ |
0070 424A367 270.000 TON | 42.25000 11407.50| 36.90000 9963.00|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0080 424B281 19331.000 TON | 34.60000 668852.60| 41.28000 797983.68|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range E | \ |
0090 424B288 1000.000 TON | 49.67000 49670.00 | 40.20000 40200.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0100 424B585 500.000 TON | 51.01000 25505.00] 41.28000 20640.00]|
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Patching, 1" Maximum | \ |
Aggregate Size Mix, ESAL Range E | \ |
0110 430B014 3818.000 TON | 10.41000 39745.38| 12.36000 47190.48]|
Aggregate Surfacing (ALDOT #410 | \ |
Modified) | | |
0120 600A000 LUMP | 39823.45000 39823.45| 52565.00000 52565.00|
| \ |

Mobilization



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/30/04
PAGE 050 -3
TABULATION OF BIDS
CALL ORDER 050 CONTRACT 1ID 20040827050 COUNTIES MADISON
LETTING DATE 08/27/04 10:00 AM DIVISION : 01
| ( 1 ) 01087 | ( 2 ) 19010 | ( )
| APAC-SOUTHEAST, INC. | SHELBY CONTRACTING CO., INC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— -
0130 701A028 9.000 MILE] 1723.80000 15514.20| 1690.00000 15210.00]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0140 701A032 9.000 MILE] 1723.80000 15514.20| 1690.00000 15210.00]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.06"™ Thick) (6" Wide) | | |
0150 701A041 9.000 MILE] 999.60000 8996.40| 980.00000 8820.00|
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0160 701B00Y 4110.000 LF | 0.97000 3986.70] 0.95000 3904.50]
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) (6" Wide) | \ |
0170 701C000 16.000 MILE| 561.00000 8976.00| 550.00000 8800.00|
Broken Temporary Traffic Stripe | \ |
0180 701C001 31.000 MILE] 612.00000 18972.00| 600.00000 18600.00]
Solid Temporary Traffic Stripe | \ |
0190 701G121 1678.000 LF | 2.04000 3423.12] 2.00000 3356.00]
Broken White, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0200 701G125 1678.000 LF | 4.08000 6846.24 | 4.00000 6712.00]
Solid White, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0210 701G133 1678.000 LF | 4.08000 6846.24 | 4.00000 6712.00 |
Solid Yellow, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0220 701HO001 3355.000 LF | 0.51000 1711.05] 0.50000 1677.50]
Solid Traffic Stripe Removed (Plastic) | | |
0230 701H006 1678.000 LF | 0.51000 855.78| 0.50000 839.00]
Broken Traffic Stripe Removed (Plastic) | | |
0240 703A002 4726.000 SQFT| 2.55000 12051.30] 2.50000 11815.00]
Traffic Control Markings, Class 2, Type | | |
A | \ |
0250 703B002 994.000 SQFT| 3.57000 3548.58] 3.50000 3479.00]
Traffic Control Legends, Class 2, Type | \ |
0260 705A030 60.000 EACH]| 5.61000 336.60]| 5.50000 330.00]
Pavement Markers, Class A-H, Type 2-C | \ |
0270 705A031 539.000 EACH] 5.61000 3023.79] 5.50000 2964.50]
Pavement Markers, Class A-H, Type 1-A | \ |
0280 730H001 9400.000 LF 2.50000 23500.00] 2.45000 23030.00|
\ |

Loop Wire



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/30/04
PAGE : 050 -4
TABULATION OF BIDS

CALL ORDER : 050 CONTRACT ID : 20040827050 COUNTIES : MADISON
LETTING DATE : 08/27/04 10:00 AM DIVISION : 01

1 ) 01087

( 2 ) 19010
APAC-SOUTHEAST, INC.

HELBY CONTRACTING CO., INC

0 —~

LINE NO / ITEM CODE / ALT

\ |
\ I
\ I
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
e B e
0290 7301001 10500.000 LF 1.53000 16065.00] 1.25000 13125.00]
Loop Detector Lead-In-Cable | |
0300 730K000 7.000 EACH] 229.50000 1606.50] 225.00000 1575.00|
Traffic Signal Junction Box | | |
0310 731A011 1.000 EACH]| 2040.00000 2040.00 | 2000.00000 2000.00|
Traffic Counting Unit, Type L | | |
0320 740B00O 1128.000 SQFT| 0.01000 11.28] 9.00000 10152.00]
Construction Signs | | |
0330 740D000 200.000 EACH] 0.01000 2.00] 60.25000 12050.00]
Channelizing Drums | | |
0340 741C010 2.000 EACH| 1533.60000 3067.20| 1500.00000 3000.00|
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
SECTION TOTALS | $ 1,780,852.98| $ 1,821,800.30] S 0.00
—————————————————————————————————————————— B i i e e it L L L e
CONTRACT TOTALS | $ 1,780,852.98] $ 1,821,800.30] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/30/04
PAGE : 051 -1
VENDOR RANKING

CALL ORDER : 051 CONTRACT ID : 20040827051 COUNTIES : MONROE WILCOX
LETTING DATE : 08/27/04 10:00 AM DIVISION : 08

CONTRACT TIME : 60 Calendar Days
CONTRACT DESCRIPTION : RURAL PROJECT (S) : ST-069-XXX-002

for the Division Wide Bridge Coating at five (5) sites as
indicated on the plans.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 16052 POSEIDON CONSTRUCTION, INC. $ 94,394.00 100.0000%
2 04055 3-D'S BRIDGE PAINTING CORP. $ 276,412.00 292.8279%
3 18053 ROYAL BRIDGE, INC. S 322,000.00 341.1234%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/30/04
PAGE 051 -2
TABULATION OF BIDS
CALL ORDER 051 CONTRACT ID 20040827051 COUNTIES MONROE WILCOX
LETTING DATE 08/27/04 10:00 AM DIVISION 08
| ( 1 ) 16052 | ( 2 ) 04055 | ( 3 ) 18053
| POSEIDON CONSTRUCTION, INC. |3-D's BRIDGE PAINTING CORP. |ROYAL BRIDGE, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 521B001 LUMP | 6280.00000 6280.00| 29000.00000 29000.00| 24996.00000 24996.00
Coating Existing Bridge At MP 61.50 | \
0020 521B002 LUMP | 7656.00000 7656.00| 29000.00000 29000.00| 33000.00000 33000.00
Coating Existing Bridge At MP 62.95 | | |
0030 521B003 LUMP | 11625.00000 11625.00] 29000.00000 29000.00| 44000.00000 44000.00
Coating Existing Bridge At MP 63.05 | \ |
0040 521B004 LUMP | 9362.00000 9362.00| 29000.00000 29000.00| 44000.00000 44000.00
Coating Existing Bridge At MP 63.25 | |
0050 521B00S5 LUMP | 49059.00000 49059.00|] 150000.00000 150000.00| 140000.00000 140000.00
Coating Existing Bridge At MP 96.25 | \ |
0060 600A000 LUMP | 10000.00000 10000.00] 10000.00000 10000.00] 35000.00000 35000.00
Mobilization | |
0070 740B0O0O 352.000 SQFT| 1.00000 352.00] 1.00000 352.00| 2.00000 704.00
Construction Signs | | |
0080 740D000 60.000 EACH| 1.00000 60.00] 1.00000 60.00] 5.00000 300.00
Channelizing Drums | | |
SECTION TOTALS | S 94,394.00| S 276,412.00] S 322,000.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 94,394.00| S 276,412.00] S 322,000.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/30/04

PAGE : 052 -1
VENDOR RANKING

CALL ORDER : 052 CONTRACT ID : 20040827052 COUNTIES : MOBILE
LETTING DATE : 08/27/04 10:00 AM DIVISION : 09
CONTRACT TIME : 60 Calendar Days

CONTRACT DESCRIPTION

for constructing the Barrier Rail Modifications and Overhead
Sign Renovation on I-165 from One Mile Creek to south of
Three Mile Creek in Mobile. Length 0.014 mi.

TOTAL % OVER
BID LOW BID

NO BIDS RECEIVED



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/30/04
PAGE : 052 -2
TABULATION OF BIDS

CALL ORDER : 052 CONTRACT ID : 20040827052 COUNTIES : MOBILE
LETTING DATE : 08/27/04 10:00 AM DIVISION : 09

NO VALID BIDS

\
\
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY \
___________________________________________ +____________________________+____________________________

4+ —_





